NOV 03, 2015 08:57 AM DARE 2:00 PM 1/ 12 001
32635.3.9 OCT 20 2015 C203756

TIP NO B-2500AB 1.017 MI
FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

T. A. LOVING COMPANY FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC
GOLDSBORO, NC MORRISVILLE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 835000.00 772000.00 948000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 76300.00 250000.00 220000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 8500.00 8500.00 8500.00 8500.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 30.00 30000.00 35.00 35000.00 35.00 35000.00
0005 0063000000-N SP  GRADING Lump Sum 255222.88 800000.00 738100.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 500 CY 25.50 12750.00 22.00 11000.00 21.40 10700.00
0007 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 54,400 SY 10.00 544000.00 8.10 440640.00 7.85 427040.00
0008 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 1,000 CY 33.80 33800.00 21.00 21000.00 20.00 20000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,300 SY 1.70 2210.00 3.00 3900.00 2.75 3575.00
0010 0234000000-E SP GENERIC GRADING ITEM (CY) 6,000 CY 29.00 174000.00 20.00 120000.00 20.00 120000.00
SUPPLEMENTAL BORROW EXCAVATION
0011 0234000000-E SP  GENERIC GRADING ITEM (CY) 3,500 CY 13.30 46550.00 11.00 38500.00 10.00 35000.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0012 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 42000.00 24000.00 23100.00
REMOVE EXISTING SANDBAGS
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 22.30 2230.00 17.00 1700.00 16.00 1600.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 46.80 8892.00 37.00 7030.00 36.00 6840.00
0015 1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 750 TON 54.00 40500.00 37.00 27750.00 36.00 27000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 60.00 1200.00 51.00 1020.00 50.00 1000.00
0017 1308000000-E 607 ?EI)IL'II:(,\DI ﬁﬁPHALT PVMT e - s 9,800 SY 8.90 87220.00 6.00 58800.00 5.75 56350.00
0018 1308000000-E 607 ??)lL'II:g gﬁpHALT PVMT e - oo 800 SY 19.00 15200.00 16.00 12800.00 15.45 12360.00
0019 1330000000-E 607 INCIDENTAL MILLING 300 SY 26.20 7860.00 27.00 8100.00 26.10 7830.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,800 TON 75.00 435000.00 60.00 348000.00 58.10 336980.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,850 TON 80.00 628000.00 62.00 486700.00 60.40 474140.00
0022 1575000000-E 620 ASP FOR PLANT MIX 730 TON 480.00 350400.00 520.00 379600.00 512.30 373979.00
0023 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 55 TON 650.00 35750.00 700.00 38500.00 693.00 38115.00
0024 1663000000-E 650 OG ASP FRICT FC-2 MOD 850 TON 125.00 106250.00 119.00 101150.00 118.40 100640.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 225.00 22500.00 250.00 25000.00 250.00 25000.00
0026 3270000000-N SP GRANCHOR TYPE 350 4 EA 2100.00 8400.00 1900.00 7600.00 1700.00 6800.00
0027 3345000000-E 864 REMOVE & RESET GUARDRAIL 520 LF 9.50 4940.00 8.00 4160.00 7.00 3640.00
0028 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,050 LF 2.00 2100.00 2.20 2310.00 2.00 2100.00
0029 3387000000-N 862 2;5@47'3) GDRL ANCH UNITS e 2 EA 1250.00 2500.00 1710.00 3420.00 1600.00 3200.00
0030 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 2,050 LF 18.00 36900.00 16.00 32800.00 16.50 33825.00
STEEL BM GUARDRAIL
0031 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 45 EA 40.00 1800.00 38.00 1710.00 35.00 1575.00
ADDITIONAL GUARDRAIL POSTS
0032 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 4 EA 1800.00 7200.00 1825.00 7300.00 1700.00 6800.00

GUARDRAIL ANCHOR UNITS TYPE Il
0033 3635000000-E 876 RIP RAP, CLASS I 500 TON 93.70 46850.00 130.00 65000.00 66.00 33000.00
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MORRISVILLE, NC

SMITH-ROWE, LLC
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0034 3656000000-E 876
0035 4082000000-E 903
0036 4102000000-N 904
0037 4400000000-E 1110
0038 4405000000-E 1110
0039 4410000000-E 1110
0040 4420000000-N 1120
0041 4430000000-N 1130
0042 4435000000-N 1135
0043 4445000000-E 1145
0044 4455000000-N 1150
0045 4470000000-N 1160
0046 4480000000-N 1165
0047 4500000000-E 1170
0048 4650000000-N 1251
0049 4685000000-E 1205
0050 4686000000-E 1205
0051 4810000000-E 1205
0052 4835000000-E 1205
0053 4840000000-N 1205
0054 4845000000-N 1205
0055 4850000000-E 1205
0056 4900000000-N 1251
0057 6000000000-E 1605
0058 6006000000-E 1610
0059 6009000000-E 1610
0060 6012000000-E 1610
0061 6015000000-E 1615
0062 6018000000-E 1620
0063 6021000000-E 1620
0064 6024000000-E 1622
0065 6029000000-E SP
0066 6030000000-E 1630
0067 6036000000-E 1631
0068 6037000000-E SP
0069 6071012000-E SP
0070 6084000000-E 1660

0071 6087000000-E 1660

GEOTEXTILE FOR DRAINGE
SUPPORT, WOOD

SIGN ERECTION, TYPE E
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE IlI)
FLAGGER

RESET CRASH CUSHION

TMA

RESET PORT CONC BARRIER
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

COIR FIBER WATTLE

SEEDING AND MULCHING
MOWING

1,260
84

134
96
36

210

60

32

300

2

1
2,880
910
27,520
27,520
89,640
180

16

4
2,800
175
20,000

SY
LF
EA
SF
SF
SF
EA
EA
EA
LF
DAY
EA
EA
LF
EA
LF
LF
LF
LF
EA
EA
LF
EA
LF

200 TON
100 TON
50 TON
20 ACR

200

LB

2 TON

200
500
100
2,000
100
500

LF
LF
CY
SY
SY
LF

20 ACR
10 ACR

5.30 6678.00
20.00 1680.00
110.00 660.00
10.00 1340.00
20.00 1920.00
6.50 234.00
8800.00 17600.00
50.00 10500.00
25.00 1500.00
25.00 800.00
314.00 94200.00
2000.00 4000.00
40000.00 40000.00
7.00 20160.00
7.00 6370.00
0.46 12659.20
0.66 18163.20
0.25 22410.00
9.00 1620.00
25.00 400.00
65.00 260.00
2.00 5600.00
7.00 1225.00
3.00 60000.00
82.40 16480.00
82.60 8260.00
69.55 3477.50
1250.00 25000.00
3.00 600.00
1000.00 2000.00
20.80 4160.00
2.50 1250.00
26.00 2600.00
3.25 6500.00
14.00 1400.00
12.75 6375.00
2700.00 54000.00
275.00 2750.00

7.00 8820.00
26.00 2184.00
76.00 456.00

5.00 670.00

9.50 912.00

4.00 144.00

16000.00 32000.00
20.00 4200.00
20.00 1200.00
15.00 480.00

220.00 66000.00
2100.00 4200.00

12000.00 12000.00

6.00 17280.00

7.00 6370.00

0.65 17888.00

0.67 18438.40

0.25 22410.00

9.10 1638.00
26.00 416.00
66.00 264.00

0.76 2128.00

7.50 1312.50

2.50 50000.00
75.00 15000.00
85.00 8500.00
60.00 3000.00

1200.00 24000.00
5.50 1100.00
1000.00 2000.00
26.00 5200.00

2.50 1250.00
30.00 3000.00

2.50 5000.00

6.00 600.00

9.50 4750.00

2800.00 56000.00
250.00 2500.00

4.50 5670.00
20.00 1680.00
110.00 660.00
10.00 1340.00
15.00 1440.00
6.50 234.00
10000.00 20000.00
60.00 12600.00
40.00 2400.00
25.00 800.00
200.00 60000.00
2000.00 4000.00
7500.00 7500.00
7.00 20160.00
7.00 6370.00
0.46 12659.20
0.66 18163.20
0.25 22410.00
9.00 1620.00
25.00 400.00
65.00 260.00
2.00 5600.00
7.00 1225.00
2.25 45000.00
75.00 15000.00
85.00 8500.00
60.00 3000.00
1100.00 22000.00
5.25 1050.00
1000.00 2000.00
25.00 5000.00
2.50 1250.00
30.00 3000.00
2.50 5000.00
6.00 600.00
9.50 4750.00
2800.00 56000.00
250.00 2500.00
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NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

T.A. LOVING COMPANY  FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC
GOLDSBORO, NC MORRISVILLE, NC MOUNT AIRY, NC

0072  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 12.00 1200.00 15.00 1500.00 15.00 1500.00

0073 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1000.00 1000.00 1200.00 1200.00 1200.00 1200.00

0074 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 12.00 1200.00 6.00 600.00 6.00 600.00

0075  6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 1000.00 2000.00 1200.00 2400.00 1200.00 2400.00

0076 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 80.00 800.00 80.00 800.00

0077 6117000000-N SP  RESPONSE FOR EROS CONTROL 50 EA 510.00 25500.00 400.00 20000.00 650.00 32500.00

0078  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 4 EA 2500.00 10000.00 1800.00 7200.00 4250.00 17000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

0079 8017000000-N SP CM&R TEMP ACCESS ket Lump Sum 575000.00 1010000.00 1089000.00
(3170+75.00 -L-)

0080 8021000000-N SP REMV EXIST STR #hesikenk Lump Sum 408500.00 489000.00 421877.82
(3170+75.00 -L-)

0081 8112730000-N 450 PDATESTING 20 EA 2150.00 43000.00 2800.00 56000.00 3200.00 64000.00

0082 8121000000-N 412 UNCL STR EXCAV STA Lump Sum 8000.00 36000.00 6250.00
(3170+75.00 -L-)

0083 8210000000-N 422 BRG APPR SLAR *wbeirs Lump Sum 35250.00 72000.00 35900.00
(3170+75.00 -L-)

0084 8224000000-E 425 EPOXY COAT REINF STL BRDG 29 LB 2.00 58.00 9.00 261.00 5.00 145.00

0085 8333000000-E 450 16" PRESTR CONC PILES 23040 LF 72.65 1673856.00 77.00 1774080.00 70.73 1629619.20

0086 8393000000-N 450 PILE REDRIVES 100 EA 25.00 2500.00 770.00 77000.00 290.00 29000.00

0087 8505000000-E 460 VERT CONC BARRIER RAIL 4,68357 LF 114.00 533926.98 110.00 515192.70 80.51 377074.22

0088 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1825 SY 2.00 3650.00 4.00 7300.00 2.23 4069.75

0089  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 150000.00 80000.00 75050.00

0090 8762000000-E 430 3-0"X 1-9'PRESTR SLABS 28102 LF 125.00 3512750.00 132.00 3709464.00 128.25 3604081.50

0091 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 11375.00 20000.00 21220.00
PARTIAL REMOVAL OF DRIVEN = PILES

0092 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 195333 LF 300.00 585999.00 555.00 1084098.15 350.47 684583.57
3-0" X 2-6" PRESTR CONC BENTCAPS

0093 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,908.67 LF 1120.50 2138664.74 1475.00 2815288.25 1775.00 3387889.25
CONCRETE SHEET PILE WALL

0094 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 2,000 CY 2.00 4000.00 20.00 40000.00 30.00 60000.00
OFF-SITE JETTING SPOIL  DISPOSAL

0095 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 13925 SF 12.50 174062.50 12.00 167100.00 16.73 232965.25
REINFORCED APPROACH FILLS

0096 8990000000-N SP  CONTRACT TIME 5,000 DOL 500.00 2500000.00 270.00 1350000.00 532.00 2660000.00
CONTRACT TOTAL TOTAL 16770500.00 TOTAL 17884785.00 TOTAL 18962355.96

ROADWAY ITEMS SUB-TOTAL 4409907.78 SUB-TOTAL 4582000.90 SUB-TOTAL 4579630.40
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STRUCTURE ITEMS SUB-TOTAL 12360592.22 SUB-TOTAL 13302784.10 SUB-TOTAL 14382725.56
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S. T.WOOTEN CORPORATION

MCLEAN CONTRACTING CO.

INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

WILSON, NC GLEN BURNIE, MD VIRGINIA BEACH, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 875000.00 990000.00 900000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 92000.00 54670.00 325000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 8500.00 8500.00 8500.00 8500.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 35.00 35000.00 35.00 35000.00 35.50 35500.00
0005 0063000000-N SP  GRADING Lump Sum 746600.00 738100.00 745000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 500 CY 21.40 10700.00 21.40 10700.00 21.50 10750.00
0007 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 54,400 SY 7.85 427040.00 7.85 427040.00 7.95 432480.00
0008 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 1,000 CY 20.00 20000.00 20.00 20000.00 20.25 20250.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,300 SY 2.75 3575.00 2.75 3575.00 2.78 3614.00
0010 0234000000-E SP GENERIC GRADING ITEM (CY) 6,000 CY 20.00 120000.00 20.00 120000.00 20.25 121500.00
SUPPLEMENTAL BORROW EXCAVATION
0011 0234000000-E SP  GENERIC GRADING ITEM (CY) 3,500 CY 10.00 35000.00 10.00 35000.00 10.13 35455.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0012 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 23100.00 23100.00 23000.00
REMOVE EXISTING SANDBAGS
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 16.00 1600.00 16.00 1600.00 16.20 1620.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 36.00 6840.00 36.00 6840.00 36.50 6935.00
0015 1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 750 TON 36.00 27000.00 36.00 27000.00 36.50 27375.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 50.00 1000.00 50.00 1000.00 50.50 1010.00
0017 1308000000-E 607 ?EI)IL'II:(,\DI ,:‘?PHALT PVMT e - s 9,800 SY 5.75 56350.00 5.75 56350.00 5.82 57036.00
0018 1308000000-E 607 z\glL_ll:g gxl?PHALT PVMT e - oo 800 SY 15.45 12360.00 15.45 12360.00 15.65 12520.00
0019 1330000000-E 607 INCIDENTAL MILLING 300 SY 26.10 7830.00 26.10 7830.00 26.43 7929.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,800 TON 58.10 336980.00 58.00 336400.00 58.84 341272.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,850 TON 60.40 474140.00 60.40 474140.00 61.16 480106.00
0022 1575000000-E 620 ASP FOR PLANT MIX 730 TON 512.30 373979.00 512.30 373979.00 518.75 378687.50
0023 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 55 TON 693.00 38115.00 693.00 38115.00 701.75 38596.25
0024 1663000000-E 650 OG ASP FRICT FC-2 MOD 850 TON 118.40 100640.00 118.40 100640.00 119.90 101915.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 250.00 25000.00 250.00 25000.00 253.15 25315.00
0026 3270000000-N SP GRANCHOR TYPE 350 4 EA 2100.00 8400.00 2100.00 8400.00 2631.40 10525.60
0027 3345000000-E 864 REMOVE & RESET GUARDRAIL 520 LF 9.50 4940.00 9.50 4940.00 22.30 11596.00
0028 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,050 LF 2.00 2100.00 2.00 2100.00 2.30 2415.00
0029 3387000000-N 862 '(gfg/;P) GDRL ANCH UNITS e 2 EA 1250.00 2500.00 1350.00 2700.00 2116.50 4233.00
0030 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 2,050 LF 18.00 36900.00 18.00 36900.00 20.60 42230.00
STEEL BM GUARDRAIL
0031 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 45 EA 40.00 1800.00 40.00 1800.00 57.20 2574.00
ADDITIONAL GUARDRAIL POSTS
0032 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 4 EA 1800.00 7200.00 1800.00 7200.00 2060.00 8240.00
GUARDRAIL ANCHOR UNITS TYPE Il
0033 3635000000-E 876 RIP RAP, CLASS I 500 TON 56.00 28000.00 56.00 28000.00 56.70 28350.00



NOV 03, 2015 08:57 AM
32635.3.9

TIP NO B-2500AB
FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

DARE

2:00 PM
OCT 20 2015

1.017 MI

6/ 12

C203756

S. T.WOOTEN CORPORATION

MCLEAN CONTRACTING CO.

INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

WILSON, NC GLEN BURNIE, MD VIRGINIA BEACH, VA
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,260 SY 4.50 5670.00 4.50 5670.00 4.50 5670.00
0035 4082000000-E 903 SUPPORT, WOOD 84 LF 18.00 1512.00 15.00 1260.00 15.15 1272.60
0036 4102000000-N 904 SIGN ERECTION, TYPE E 6 EA 115.00 690.00 125.00 750.00 126.50 759.00
0037  4400000000-E 1110 WORK ZONE SIGNS (STAT) 134 SF 8.20 1098.80 8.50 1139.00 8.60 1152.40
0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 78.38 7524.48 7.65 734.40 7.75 744.00
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 15.40 554.40 5.30 190.80 5.35 192.60
0040 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 15135.65 30271.30 13890.00 27780.00 14050.00 28100.00
0041 4430000000-N 1130 DRUMS 210 EA 86.65 18196.50 38.75 8137.50 39.20 8232.00
0042 4435000000-N 1135 CONES 60 EA 36.11 2166.60 16.95 1017.00 17.15 1029.00
0043 4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 27.05 865.60 22.00 704.00 22.25 712.00
0044 4455000000-N 1150 FLAGGER 300 DAY 240.55 72165.00 200.00 60000.00 300.00 90000.00
0045 4470000000-N 1160 RESET CRASH CUSHION 2 EA 2000.00 4000.00 5600.00 11200.00 5650.00 11300.00
0046 4480000000-N 1165 TMA 1 EA 13473.80 13473.80 25000.00 25000.00 34600.00 34600.00
0047 4500000000-E 1170 RESET PORT CONC BARRIER 2,880 LF 7.00 20160.00 20.00 57600.00 20.00 57600.00
0048 4650000000-N 1251 TEMP RAISED PVMT MRKS 910 EA 7.00 6370.00 5.85 5323.50 5.85 5323.50
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 27,520 LF 0.46 12659.20 0.61 16787.20 0.61 16787.20
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 27,520 LF 0.66 18163.20 0.71 19539.20 0.71 19539.20
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 89,640 LF 0.25 22410.00 0.18 16135.20 0.18 16135.20
0052 4835000000-E 1205 PAINT PVT MKG LINES 24" 180 LF 9.00 1620.00 5.00 900.00 5.00 900.00
0053 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 25.00 400.00 75.00 1200.00 75.00 1200.00
0054 4845000000-N 1205 PAINT PVT MKG SYMBOL 4 EA 65.00 260.00 75.00 300.00 75.00 300.00
0055 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 2.00 5600.00 1.00 2800.00 1.00 2800.00
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS 175 EA 7.00 1225.00 23.80 4165.00 23.80 4165.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 1.80 36000.00 2.25 45000.00 2.28 45600.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 75.00 15000.00 75.00 15000.00 75.95 15190.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 85.00 8500.00 85.00 8500.00 86.08 8608.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 60.00 3000.00 60.00 3000.00 60.76 3038.00
0061 6015000000-E 1615 TEMPORARY MULCHING 20 ACR 1100.00 22000.00 1100.00 22000.00 1114.00 22280.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.25 1050.00 5.25 1050.00 5.32 1064.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1000.00 2000.00 1000.00 2000.00 1012.66 2025.32
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 25.00 5000.00 25.00 5000.00 25.32 5064.00
0065 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00 2.50 1250.00 2.53 1265.00
0066 6030000000-E 1630 SILT EXCAVATION 100 CY 30.00 3000.00 30.00 3000.00 30.38 3038.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.50 5000.00 2.50 5000.00 2.53 5060.00
0068 6037000000-E SP COIR FIBER MAT 100 SY 9.50 950.00 9.50 950.00 6.08 608.00
0069 6071012000-E SP COIR FIBER WATTLE 500 LF 4.50 2250.00 9.50 4750.00 9.62 4810.00
0070 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 2800.00 56000.00 2800.00 56000.00 2835.44 56708.80
0071 6087000000-E 1660 MOWING 10 ACR 250.00 2500.00 250.00 2500.00 253.17 2531.70

001



NOV 03, 2015 08:57 AM DARE 200PM 7/ 12 001
32635.3.9 OCT 20 2015 C203756

TIP NO B-2500AB 1.017 MI
FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

S. T. WOOTEN CORPORATION MCLEAN CONTRACTING CO. INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.
WILSON, NC GLEN BURNIE, MD VIRGINIA BEACH, VA
0072  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 15.00 1500.00 15.00 1500.00 15.19 1519.00
0073  6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1200.00 1200.00 1200.00 1200.00 1215.19 1215.19
0074 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.00 600.00 6.00 600.00 6.08 608.00
0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 1200.00 2400.00 1200.00 2400.00 1215.19 2430.38
0076 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 80.00 800.00 81.01 810.10
0077 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 425.00 21250.00 650.00 32500.00 658.23 32911.50
0078 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 4 EA 5200.00 20800.00 21125.00 84500.00 3550.00 14200.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0079 8017000000-N SP  CM&R TEMP ACCESS *rrwrsrnnex Lump Sum 750000.00 984415.00 740000.00
(3170+75.00 -L-)
0080 8021000000-N SP REMV EXIST STR #eik Lump Sum 650000.00 389612.00 455000.00
(3170+75.00 -L-)
0081 8112730000-N 450 PDATESTING 20 EA 2000.00 40000.00 5500.00 110000.00 3150.00 63000.00
0082 8121000000-N 412 UNCL STR EXCAV STA *#xex Lump Sum 70000.00 88000.00 60000.00
(3170+75.00 -L-)
0083 8210000000-N 422 BRG APPR SLAB *erricek Lump Sum 40000.00 57600.00 35500.00
(3170+75.00 -L-)
0084 8224000000-E 425 EPOXY COAT REINF STL BRDG 29 LB 3.00 87.00 1.60 46.40 3.00 87.00
0085 8333000000-E 450 16" PRESTR CONC PILES 23,040 LF 70.00 1612800.00 101.00 2327040.00 68.00 1566720.00
0086 8393000000-N 450 PILE REDRIVES 100 EA 50.00 5000.00 2125.00 212500.00 125.00 12500.00
0087 8505000000-E 460 VERT CONC BARRIER RAIL 4,68357 LF 114.00 533926.98 157.00 735320.49 120.00 562028.40
0088 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,825 SY 2.50 4562.50 18.70 3412750 3.00 5475.00
0089 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 80000.00 116250.00 150000.00
0090 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 28,102 LF 175.00 4917850.00 200.00 5620400.00 175.00 4917850.00
0091 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00 11180.00 30000.00
PARTIAL REMOVAL OF DRIVEN ~ PILES
0092 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,953.33 LF 1000.00 1953330.00 501.00 978618.33 600.00 1171998.00
3-0" X 2-6" PRESTR CONC BENTCAPS
0093 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,908.67 LF 1176.00 2244595.92 2150.00 4103640.50 2000.00 3817340.00
CONCRETE SHEET PILE WALL
0094 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 2,000 CY 19.00 38000.00 22.25 44500.00 80.00 160000.00
OFF-SITE JETTING SPOIL  DISPOSAL
0095 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 13,925 SF 15.75 219318.75 15.60 217230.00 15.80 220015.00
REINFORCED APPROACH FILLS
0096 8990000000-N SP  CONTRACT TIME 5,000 DOL 502.00 2510000.00 403.00 2015000.00
CONTRACT TOTAL TOTAL 20095017.03 TOTAL 20616292.02 TOTAL 20773141.44

ROADWAY ITEMS SUB-TOTAL 4400545.88 SUB-TOTAL 4585811.80 SUB-TOTAL 4790628.04



NOV 03, 2015 08:57 AM DARE 2:00PM 8/ 12 001
32635.3.9 OCT 20 2015 C203756
TIP NO B-2500AB 1.017 MI
FED AID NO BRNHF-0012(62)
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

STRUCTURE ITEMS SUB-TOTAL 15694471.15 SUB-TOTAL 16030480.22 SUB-TOTAL 15982513.40



NOV 03, 2015 08:57 AM

32635.3.9

TIP NO

B-2500AB

FED AID NO BRNHF-0012(62)
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

DARE

2.00PM 9/ 12 001
OCT 20 2015 C203756
1.017 MI

THALLE CONSTRUCTION CO., INC.

CONTI ENTERPRISES, INC

HILLSBOROUGH, NC EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1200000.00 1350000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 125000.00 500000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 8500.00 8500.00 7500.00 7500.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 35.00 35000.00 35.00 35000.00
0005 0063000000-N SP GRADING Lump Sum 1089000.00 992518.50
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 500 CY 21.40 10700.00 17.00 8500.00
0007 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 54,400 SY 7.85 427040.00 6.00 326400.00
0008 0194000000-E SP SELECT GRANULAR MATL, CLASS I 1,000 CY 20.00 20000.00 55.00 55000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,300 SY 2.75 3575.00 2.85 3705.00
0010 0234000000-E SP GENERIC GRADING ITEM (CY) 6,000 CY 20.00 120000.00 60.00 360000.00
SUPPLEMENTAL BORROW EXCAVATION
0011 0234000000-E SP  GENERIC GRADING ITEM (CY) 3,500 CY 10.00 35000.00 10.00 35000.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0012 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 23100.00 23100.00
REMOVE EXISTING SANDBAGS
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 16.00 1600.00 17.00 1700.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 36.00 6840.00 38.00 7220.00
0015 1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 750 TON 36.00 27000.00 38.00 28500.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 50.00 1000.00 55.00 1100.00
0017 1308000000-E 607 L\SIL#(I\)I ,:‘?PHALT PVMT #oeer - ke 9,800 SY 5.75 56350.00 6.00 58800.00
0018 1308000000-E 607 z\glL_ll:g g\I?PHALT PVMT sk dekkkex 800 SY 15.45 12360.00 15.00 12000.00
0019 1330000000-E 607 INCIDENTAL MILLING 300 SY 26.10 7830.00 25.00 7500.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,800 TON 58.10 336980.00 57.50 333500.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,850 TON 60.40 474140.00 58.50 459225.00
0022 1575000000-E 620 ASP FOR PLANT MIX 730 TON 512.30 373979.00 465.00 339450.00
0023 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 55 TON 693.00 38115.00 650.00 35750.00
0024 1663000000-E 650 OG ASP FRICT FC-2 MOD 850 TON 118.40 100640.00 115.00 97750.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 250.00 25000.00 245.00 24500.00
0026 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1780.00 7120.00
0027 3345000000-E 864 REMOVE & RESET GUARDRAIL 520 LF 7.00 3640.00 7.25 3770.00
0028 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,050 LF 2.00 2100.00 2.25 2362.50
0029 3387000000-N 862 IBE%P) GDRL ANCH UNITS ##** 2 EA 1600.00 3200.00 1650.00 3300.00
0030 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 2,050 LF 15.00 30750.00 15.50 31775.00
STEEL BM GUARDRAIL
0031 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 45 EA 35.00 1575.00 36.00 1620.00
ADDITIONAL GUARDRAIL POSTS
0032 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 4 EA 1700.00 6800.00 1750.00 7000.00
GUARDRAIL ANCHOR UNITS TYPE IlI
0033 3635000000-E 876 RIP RAP, CLASS I 500 TON 7.80 3900.00 85.00 42500.00



NOV 03, 2015 08:57 AM

32635.

TIP NO

3.9

B-2500AB

FED AID NO BRNHF-0012(62)
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

DARE

2:.00PM 10/ 12 001
OCT 20 2015 C203756

1.017 MI

THALLE CONSTRUCTION CO., INC.

CONTI ENTERPRISES, INC

HILLSBOROUGH, NC EDISON, NJ
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,260 SY 4.50 5670.00 4.50 5670.00
0035 4082000000-E 903 SUPPORT, WOOD 84 LF 18.00 1512.00 20.00 1680.00
0036 4102000000-N 904 SIGN ERECTION, TYPE E 6 EA 115.00 690.00 120.00 720.00
0037 4400000000-E 1110 WORK ZONE SIGNS (STAT) 134 SF 5.20 696.80 27.00 3618.00
0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.85 849.60 29.00 2784.00
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 9.35 336.60 30.00 1080.00
0040 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 14000.00 28000.00 20000.00 40000.00
0041 4430000000-N 1130 DRUMS 210 EA 57.60 12096.00 95.00 19950.00
0042 4435000000-N 1135 CONES 60 EA 29.00 1740.00 50.00 3000.00
0043  4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 21.00 672.00 34.00 1088.00
0044 4455000000-N 1150 FLAGGER 300 DAY 200.00 60000.00 200.00 60000.00
0045 4470000000-N 1160 RESET CRASH CUSHION 2 EA 4925.39 9850.78 2500.00 5000.00
0046 4480000000-N 1165 TMA 1 EA 12488.85 12488.85 57000.00 57000.00
0047 4500000000-E 1170 RESET PORT CONC BARRIER 2,880 LF 5.00 14400.00 13.00 37440.00
0048 4650000000-N 1251 TEMP RAISED PVMT MRKS 910 EA 5.85 5323.50 7.00 6370.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 27,520 LF 0.61 16787.20 0.50 13760.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 27,520 LF 0.71 19539.20 0.70 19264.00
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 89,640 LF 0.18 16135.20 0.25 22410.00
0052 4835000000-E 1205 PAINT PVT MKG LINES 24" 180 LF 5.00 900.00 10.00 1800.00
0053 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 75.00 1200.00 26.00 416.00
0054 4845000000-N 1205 PAINT PVT MKG SYMBOL 4 EA 75.00 300.00 70.00 280.00
0055 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 1.00 2800.00 2.00 5600.00
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS 175 EA 23.80 4165.00 8.00 1400.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 1.80 36000.00 2.50 50000.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 75.00 15000.00 80.00 16000.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 85.00 8500.00 90.00 9000.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 60.00 3000.00 70.00 3500.00
0061 6015000000-E 1615 TEMPORARY MULCHING 20 ACR 1100.00 22000.00 665.00 13300.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.25 1050.00 5.00 1000.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1000.00 2000.00 2200.00 4400.00
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 25.00 5000.00 26.00 5200.00
0065 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00 2.00 1000.00
0066 6030000000-E 1630 SILT EXCAVATION 100 CY 30.00 3000.00 30.00 3000.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.50 5000.00 2.00 4000.00
0068 6037000000-E SP COIR FIBER MAT 100 SY 4.46 446.00 6.50 650.00
0069 6071012000-E SP COIR FIBER WATTLE 500 LF 9.50 4750.00 10.00 5000.00
0070 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 2800.00 56000.00 2100.00 42000.00
0071 6087000000-E 1660 MOWING 10 ACR 250.00 2500.00 110.00 1100.00



NOV 03, 2015 08:57 AM DARE 2.00PM 11/ 12 001
32635.3.9 OCT 20 2015 C203756

TIP NO B-2500AB 1.017 MI
FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

THALLE CONSTRUCTION CO., INC. CONTI ENTERPRISES, INC
HILLSBOROUGH, NC EDISON, NJ

0072 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 15.00 1500.00 4.00 400.00

0073 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1200.00 1200.00 1100.00 1100.00

0074  6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.00 600.00 5.00 500.00

0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 1200.00 2400.00 1100.00 2200.00

0076  6114500000-N 1667 SPECIALIZED HAND MOWING 10 IHR 80.00 800.00 55.00 550.00

0077 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 650.00 32500.00 1.00 50.00

0078 6132000000-N  SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 4026.17 16104.68 3200.00 12800.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

0079 8017000000-N SP  CM&R TEMP ACCESS *wiriess Lump Sum 2800000.00 2500000.00
(3170+75.00 -L)

0080 8021000000-N  SP  REMV EXIST STR wseiwers Lump Sum 90000.00 150000.00
(3170+75.00 -L)

0081 8112730000-N 450 PDATESTING 20 EA 2200.00 44000.00 4000.00 80000.00

0082 8121000000-N 412 UNCL STR EXCAV STA *+ Lump Sum 20000.00 35000.00
(3170+75.00 -L)

0083 8210000000-N 422 BRG APPR SLAB *eworss Lump Sum 115000.00 85000.00
(3170+75.00 -L-)

0084 8224000000-E 425 EPOXY COAT REINF STL BRDG 29 LB 2.60 75.40 5.00 145.00

0085 8333000000-E 450 16" PRESTR CONC PILES 23,040 LF 105.00 2419200.00 175.00 4032000.00

0086 8393000000-N 450 PILE REDRIVES 100 EA 900.00 90000.00 2750.00 275000.00

0087  8505000000-E 460 VERT CONC BARRIER RAIL 468357 LF 90.00 421521.30 100.00 468357.00

0088  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,825 SY 9.00 16425.00 5.00 9125.00

0089 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 150000.00 200000.00

0090  8762000000-E 430 3-0'X 1'9'PRESTR SLABS 28102 LF 220.00 6182440.00 250.00 7025500.00

0091  8360000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00 50000.00
PARTIAL REMOVAL OF DRIVEN ~ PILES

0092 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,953.33 LF 530.00 1035264.90 1100.00 2148663.00
3-0" X 2-6" PRESTR CONC BENTCAPS

0093 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 1,908.67 LF 2600.00 4962542.00 2300.00 4389941.00
CONCRETE SHEET PILE WALL

0094 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 2,000 CY 43.00 86000.00 10.00 20000.00
OFF-SITE JETTING SPOIL  DISPOSAL

0095  8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 13925 SF 45.00 626625.00 20.00 278500.00
REINFORCED APPROACH FILLS

0096 8990000000-N  SP CONTRACT TIME 5,000 DOL 472.00 2360000.00 500.00 2500000.00
CONTRACT TOTAL TOTAL 26498111.01 TOTAL 29937477.00

ROADWAY ITEMS SUB-TOTAL 5054017.41 SUB-TOTAL 5690246.00
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32635.3.9

TIP NO B-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

DARE

2:00 PM
OCT 20 2015

1.017 MI

12/ 12

001
C203756

STRUCTURE ITEMS

BIDDERS IN ORDER

T. A. LOVING COMPANY
FLATIRON CONSTRUCTORS INC
SMITH-ROWE, LLC

S. T. WOOTEN CORPORATION
MCLEAN CONTRACTING CO.

INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS
SOUTHEAST, INC.
THALLE CONSTRUCTION CO., INC.

CONTI ENTERPRISES, INC

g b wWwN PP

~

SUB-TOTAL 21444093.60
CONTRACT TOTAL

16770500.00
17884785.00
18962355.96
20095017.03
20616292.02
20773141.44

26498111.01
29937477.00

SUB-TOTAL

24247231.00



NOV 03, 2015 08:57 AM BRUNSWICK 2:00 PM 1/2 002
2016CPT.03.09.10101, 2016CPT.03.09.20101 OCT 20 2015 C203760
TIP NO 16.250 MI

FED AID NO STATE FUNDED
RESURFACING, SHOULDER RECONSTRUCTION, GUARDRAIL, & SIGNALS.
US-17 FROM SOUTH CAROLINA STATE LINE TO NC-904 AND 14 SECTIONS OF SECONDARY ROADS.

S. T.WOOTEN CORPORATION

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

COMPANY
WILSON, NC ROCKY MOUNT, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 273000.00 197000.00 286320.00
0002 0106000000-E 230 BORROW EXCAVATION 2591 CY 39.80 103121.80 50.00 129550.00 47.00 121777.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 230 TON 71.97 16553.10 60.00 13800.00 61.20 14076.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 42.18 SMI 1685.14 71079.21 2500.00 105450.00 1900.00 80142.00
0005 1297000000-E 607 ?/Ill_llkxnx)SP PVMT ###x" DTH 1,136 SY 8.50 9656.00 4.49 5100.64 15.30 17380.80
0006 1308000000-E 607 z\g!'L#(l\)l ?Sls’zlj)ALT PVMT s ek 500 SY 8.50 4250.00 5.25 2625.00 16.30 8150.00
0007 1330000000-E 607 INCIDENTAL MILLING 2,430 SY 5.83 14166.90 412 10011.60 11.20 27216.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,180 TON 53.00 539540.00 52.50 534450.00 56.75 577715.00
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 1,050 TON 75.00 78750.00 71.00 74550.00 72.70 76335.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 32,973 TON 56.00 1846488.00 58.00 1912434.00 58.50 1928920.50
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 398 TON 60.00 23880.00 67.00 26666.00 73.80 29372.40
0012 1526000000-E SP  ASP CONC SURF CRS S4.75A 771 TON 60.00 46260.00 75.50 58210.50 70.15 54085.65
0013 1575000000-E 620 ASP FOR PLANT MIX 2,707 TON 425.00 1150475.00 460.00 1245220.00 440.00 1191080.00
0014 1775500000-E SP g%% MAT COAT, #*** STONE 1,349 SY 3.16 4262.84 18.00 24282.00 10.00 13490.00
0015 1838000000-E SP EMULSION FOR AST 540 GAL 2.43 1312.20 2.00 1080.00 5.00 2700.00
0016 1880000000-E SP  GENERIC PAVING ITEM (TON) 10 TON 93.95 939.50 200.00 2000.00 160.00 1600.00
ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)
0017 1880000000-E SP  GENERIC PAVING ITEM (TON) 220 TON 78.50 17270.00 160.00 35200.00 162.00 35640.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0018 1880000000-E SP  GENERIC PAVING ITEM (TON) 5,235 TON 78.50 410947.50 134.00 701490.00 162.00 848070.00
PATCHING EXISTING PAVEMENT  (MILL)
0019 2752000000-E SP  GENERIC PAVING ITEM (LF) 100 LF 24.00 2400.00 45.00 4500.00 50.00 5000.00
REMOVE & REPLACE 6" X 9" CON- CRETE CURB
0020 2845000000-N 858 ADJMETER OR VALVE BOXES 3 EA 600.00 1800.00 750.00 2250.00 500.00 1500.00
0021 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 500.00 2500.00 500.00 2500.00 525.00 2625.00
0022 3270000000-N SP  GR ANCHOR TYPE 350 9 EA 1900.00 17100.00 1900.00 17100.00 1900.00 17100.00
0023 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 1,925 LF 16.00 30800.00 16.00 30800.00 16.00 30800.00
REMOVE & REPLACE EXISTING GUARDRAIL
0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,064 SF 6.50 13416.00 4.90 10113.60 6.50 13416.00
0025 4457000000-N Sp TEMP TRAFFIC CONTROL (SP) Lump Sum 535000.00 125000.00 57500.00
0026 4510000000-N SP LAW ENFORCEMENT 240 HR 60.00 14400.00 50.00 12000.00 40.00 9600.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 69,972 LF 0.46 32187.12 0.46 32187.12 0.46 32187.12
0028 4686000000-E 1205 THERMO PVT MKG LINES 4"120 42,920 LF 0.54 23176.80 0.54 23176.80 0.54 23176.80
0029 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 147,528 LF 0.61 89992.08 0.61 89992.08 0.61 89992.08
0030 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 24,309 LF 0.80 19447.20 0.80 19447.20 0.80 19447.20
0031 4700000000-E 1205 12"WIDE THERMO 90 MILS 758 LF 2.85 2160.30 2.85 2160.30 2.85 2160.30
0032 4710000000-E 1205 24"WIDE THERMO 120 MILS 356 LF 5.60 1993.60 5.60 1993.60 5.60 1993.60
0033  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 40.00 480.00 40.00 480.00 40.00 480.00



NOV 03, 2015 08:57 AM BRUNSWICK 2:00 PM 212 002
2016CPT.03.09.10101, 2016CPT.03.09.20101 OCT 20 2015 C203760

TIP NO 16.250 MI
FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONSTRUCTION, GUARDRAIL, & SIGNALS.

US-17 FROM SOUTH CAROLINA STATE LINE TO NC-904 AND 14 SECTIONS OF SECONDARY ROADS.

S. T.WOOTEN CORPORATION BARNHILL CONTRACTING HIGHLAND PAVING CO., LLC
COMPANY
WILSON, NC ROCKY MOUNT, NC FAYETTEVILLE, NC

0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 352 EA 110.00 38720.00 110.00 38720.00 110.00 38720.00
0035 4815000000-E 1205 PAINT PVMT MARKINGS 6" 5,624 LF 0.50 2812.00 0.50 2812.00 0.50 2812.00
0036 4835000000-E 1205 PAINT PVT MKG LINES 24" 356 LF 3.00 1068.00 3.00 1068.00 3.00 1068.00
0037 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 25.00 300.00 25.00 300.00 25.00 300.00
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 76 EA 35.00 2660.00 35.00 2660.00 35.00 2660.00
0039 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 1.00 400.00 1.00 400.00 1.00 400.00
0040 4870000000-E 1205 LINE REMOVAL 24" WIDE 400 LF 2.50 1000.00 2.50 1000.00 2.50 1000.00
0041 4900000000-N 1251 PERM RAISED PVMT MARKERS 572 EA 3.85 2202.20 3.85 2202.20 3.85 2202.20
0042 4905000000-N 1253 SNOWPLB PVMT MRKER 1,538 EA 23.55 36219.90 23.55 36219.90 23.55 36219.90
0043 6000000000-E 1605 TEMPORARY SILT FENCE 2,109 LF 2.50 5272.50 2.50 5272.50 0.10 210.90
0044 6009000000-E 1610 EROS CONTRL STONE CL B 530 TON 41.00 21730.00 100.00 53000.00 57.00 30210.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 530 TON 32.50 17225.00 90.00 47700.00 45.00 23850.00
0046 6015000000-E 1615 TEMPORARY MULCHING 21.09 ACR 650.00 13708.50 650.00 13708.50 1.00 21.09
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.00 400.00 2.00 400.00 1.00 200.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 200 SY 3.00 600.00 3.00 600.00 0.10 20.00
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 1,055 LF 0.75 791.25 0.75 791.25 0.10 105.50
0050 6071010000-E SP  WATTLE 390 LF 8.00 3120.00 8.00 3120.00 1.00 390.00
0051 6084000000-E 1660 SEEDING AND MULCHING 4.93 ACR 1250.00 6162.50 1250.00 6162.50 1.00 4.93
0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,055 LB 2.00 2110.00 2.00 2110.00 0.10 105.50
0053 6093000000-E 1661 FERT FOR REPAIR SEEDING 5.3 TON 600.00 3180.00 600.00 3180.00 1.00 5.30
0054 7300000000-E 1715 HNZPI:?VED TRENCH (**rikaii) 320 LF 5.75 1840.00 5.75 1840.00 5.75 1840.00
0055 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 125.00 500.00 125.00 500.00 125.00 500.00
0056 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5840 LF 5.20 30368.00 5.20 30368.00 5.20 30368.00
0057 7456000000-E 1726 |(-:F4A5)'|N CABLE () 3,330 LF 1.55 5161.50 1.55 5161.50 1.55 5161.50

CONTRACT TOTAL TOTAL 5596356.50 TOTAL 5712116.79 TOTAL 5799423.27

ROADWAY ITEMS SUB-TOTAL 5596356.50 SUB-TOTAL 5712116.79 SUB-TOTAL 5799423.27

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 5596356.50

BARNHILL CONTRACTING COMPANY 2 5712116.79

HIGHLAND PAVING CO., LLC 3 5799423.27



NOV 03, 2015 08:57 AM
40151.3.2

TIP NO B-4959
FED AID NO BRZ-2719(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2:00 PM 1/ 10 003
OCT 20 2015 C203625
0.127 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP BRG APP SUB REG TIER*
(14+70.50)

0003  0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0195000000-E 265 SELECT GRANULAR MATERIAL

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300 FND CONDIT MATL MINOR STRS

0009 0320000000-E 300 FND CONDIT GEOTEXTILE

0010 0372000000-E 310 18"RCPIPE CULV Il

0011 0995000000-E 340 PIPE REMOVAL

0012 1099500000-E 505 SHALLOW UNDERCUT

0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520 AGGREGATE BASE COURSE

0015 1220000000-E 545 INCIDENTAL STONE BASE

0016 1489000000-E 610 ASP CONC BASE CRS B25.0B

0017 1498000000-E 610 ASP CONC INTR CRS 119.0B

0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620 ASP FOR PLANT MIX

0020  2000000000-N 806 RIGHT OF WAY MARKERS

0021 2286000000-N 840 MASNRY DRAINAGE STRUCT

0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846 SHOULDER BERM GUTTER

0024 2752000000-E SP  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862 STL BM GUARDRAIL

0026 3045000000-E 862 SBGR SHOP CURVED

0027 3150000000-N 862 ADDIT GUARDRAIL POSTS

0028 3195000000-N 862 GR ANCHOR TYPE AT-1

0029 3215000000-N 862 GR ANCHOR TYPE Il

0030 3270000000-N SP  GR ANCHOR TYPE 350

0031 3649000000-E 876 RIP RAP, CLASS B

0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0033  3659000000-N SP PREFORMED SCOUR HOLES

0034  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904 SIGN ERECTION, TYPE D

0036 4102000000-N 904 SIGN ERECTION, TYPE E

0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

Lump Sum 47000.00
Lump Sum 10000.00
Lump Sum 57980.00
1 ACR 1.00 1.00
100 CY 7.00 700.00
100 CY 15.00 1500.00
800 SY 1.00 800.00
10 TON 33.00 330.00
20 SY 2.00 40.00
60 LF 60.00 3600.00
24 LF 11.00 264.00
300 CY 7.00 2100.00
600 TON 15.00 9000.00
75 TON 40.00 3000.00
250 TON 17.00 4250.00
420 TON 62.00 26040.00
200 TON 67.00 13400.00
370 TON 69.00 25530.00
55 TON 524.00 28820.00

5 EA 300.00 1500.00

2 EA 1600.00 3200.00

2 EA 550.00 1100.00

13 LF 69.00 897.00

5 LF 100.00 500.00
100 LF 14.25 1425.00
625 LF 15.25 953.13
5 EA 1.00 5.00

1 EA 375.00 375.00

4 EA 1600.00 6400.00

3 EA 1700.00 5100.00

3 TON 90.00 270.00
1,265 SY 1.25 1581.25
1 EA 1100.00 1100.00

91 LF 5.00 455.00

2 EA 88.00 176.00

2 EA 65.00 130.00

11 EA 1.00 11.00

40000.00

7500.00

90000.00

100.00 100.00
15.00 1500.00
30.00 3000.00
2.00 1600.00
18.00 180.00
2.00 40.00
45.00 2700.00
10.00 240.00
10.00 3000.00
16.00 9600.00
16.00 1200.00
16.00 4000.00
62.00 26040.00
67.00 13400.00
69.00 25530.00
524.00 28820.00
200.00 1000.00
1275.00 2550.00
500.00 1000.00
100.00 1300.00
50.00 250.00
17.50 1750.00
19.50 1218.75
13.00 65.00
550.00 550.00
1500.00 6000.00
1850.00 5550.00
38.00 114.00
2.00 2530.00
950.00 950.00
5.00 455.00
88.00 176.00
65.00 130.00
1.00 11.00

51000.00

10100.00

82706.10

1.00 1.00
15.00 1500.00
10.00 1000.00
2.00 1600.00
40.00 400.00
8.50 170.00
46.50 2790.00
20.50 492.00
7.90 2370.00
18.00 10800.00
44.25 3318.75
15.50 3875.00
62.00 26040.00
67.00 13400.00
69.00 25530.00
524.00 28820.00
195.00 975.00
1250.00 2500.00
475.00 950.00
125.00 1625.00
95.00 475.00
14.25 1425.00
15.25 953.13
1.00 5.00
375.00 375.00
1600.00 6400.00
1700.00 5100.00
105.00 315.00
2.10 2656.50
1230.00 1230.00
5.00 455.00
88.00 176.00
65.00 130.00
1.00 11.00



NOV 03, 2015 08:57 AM

40151.

TIP NO

FED AID NO BRZ-2719(1)

3.2

B-4959

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2.00PM 2/ 10 003
OCT 20 2015 C203625
0.127 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070

0071

0072

4400000000-E
4410000000-E
4445000000-E
4685000000-E
4686000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6123000000-E
6132000000-N

8017000000-N

8035000000-N

1110
1110
1145
1205
1205
1251
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639
SP

SP

1660
1660
1661
1661
1662
1665
1667
SP

1670
SP

SP

402

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
BARRICADES (TYPE IlI)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING

RESPONSE FOR EROS CONTROL

REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

CM&R TEMP ACCESS *rorwrnrer
(14+70.50 -L-)

REMV EXIST STR #ees
(14+70.50 -L-)

536
141
96
1,269
1,245
8
1,800

SF
SF
LF
LF
LF
EA
LF

150 TON
135 TON
410 TON
0.5 ACR

100

LB

0.5 TON

200
400
180
700
300
275
550

12
200

60

LF
LF
CY
SY
SY
SY
LF
EA
LF
LB

0.5 ACR
0.5 ACR

50

LB

0.25 TON

50

LB

0.5 TON
10 MHR

18

EA

0.1 ACR

4

Lump Sum

Lump Sum

EA

4.00 2144.00
5.00 705.00
15.00 1440.00
0.87 1104.03
0.95 1182.75
5.00 40.00
2.50 4500.00
20.00 3000.00
20.00 2700.00
20.00 8200.00
1100.00 550.00
7.00 700.00
1500.00 750.00
5.00 1000.00
2.00 800.00
3.00 540.00
1.95 1365.00
4.00 1200.00
4.00 1100.00
3.50 1925.00
150.00 1800.00
4.50 900.00
12.00 720.00
2200.00 1100.00
10.00 5.00
3.00 150.00
1500.00 375.00
3.00 150.00
1200.00 600.00
10.00 100.00
1.00 18.00
3500.00 350.00
1500.00 6000.00
10000.00

25000.00

4.00 2144.00
5.00 705.00
30.00 2880.00
141 1789.29
151 1879.95
25.00 200.00
2.75 4950.00
22.00 3300.00
38.00 5130.00
22.00 9020.00
200.00 100.00
1.00 100.00
100.00 50.00
4.50 900.00
2.75 1100.00
8.00 1440.00
2.00 1400.00
5.50 1650.00
6.50 1787.50
4.00 2200.00
150.00 1800.00
8.00 1600.00
10.00 600.00
4500.00 2250.00
100.00 50.00
1.00 50.00
100.00 25.00
1.00 50.00
100.00 50.00
20.00 200.00
125.00 2250.00
3000.00 300.00
750.00 3000.00
7500.00

25000.00

4.00 2144.00
5.00 705.00
15.00 1440.00
1.24 1573.56
1.32 1643.40
5.00 40.00
2.00 3600.00
18.00 2700.00
20.00 2700.00
16.00 6560.00
1200.00 600.00
2.00 200.00
400.00 200.00
3.00 600.00
2.00 800.00
1.00 180.00
1.90 1330.00
6.00 1800.00
7.00 1925.00
3.50 1925.00
50.00 600.00
8.00 1600.00
2.00 120.00
3200.00 1600.00
100.00 50.00
1.00 50.00
50.00 12.50
5.00 250.00
1500.00 750.00
45.00 450.00
1.00 18.00
10000.00 1000.00
915.00 3660.00
4500.00

49500.00



NOV 03, 2015 08:57 AM GUILFORD 2:00PM 3/ 10 003
40151.3.2 OCT 20 2015 C203625

TIP NO B-4959 0.127 MI
FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC. SMITH-ROWE, LLC
STATESVILLE, NC RUTHERFORDTON, NC MOUNT AIRY, NC

0073 8096000000-E 450 PILE EXCAVATION IN SOIL 51 LF 300.00 15300.00 375.00 19125.00 196.51 10022.01
0074 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 19 LF 300.00 5700.00 375.00 7125.00 196.51 3733.69
0075 8105520000-E 411 3-0"DRILLD PIER IN SOIL 39 LF 770.00 30030.00 1275.00 49725.00 377.18 14710.02
0076 8105620000-E 411 3-0" DRILLD PIER NO SOIL 56 LF 840.00 47040.00 1275.00 71400.00 2030.42 113703.52
0077 8111200000-E 411 PERM STL CASING FOR 3' PIER 477 LF 250.00 11925.00 35.00 1669.50 152.57 7277.59
0078 8113000000-N 411 SID INSPECTIONS 2 EA 1000.00 2000.00 200.00 400.00 1125.00 2250.00
0079 8115000000-N 411 CSLTESTING 2 EA 2000.00 4000.00 500.00 1000.00 2250.00 4500.00
0080 8121000000-N 412 UNCL STR EXCAV STA #*+**x Lump Sum 19000.00 10000.00 12500.00

(14+70.50 -L-)
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 86.5 CY 800.00 69200.00 850.00 73525.00 721.09 62374.29
0083 8210000000-N 422 BRG APPR SLAB ¥tk Lump Sum 15000.00 20000.00 19525.00

(14+70.50 -L-)
0084  8217000000-E 425 REINF STEEL (BRIDGE) 24,887 LB 1.25 31108.75 1.05 26131.35 0.91 22647.17
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 2,556 LB 4.00 10224.00 3.00 7668.00 2.47 6313.32
0086 8364000000-E 450 HP12X53 PILES 230 LF 65.00 14950.00 40.00 9200.00 56.57 13011.10
0087 8391000000-N 450 STEEL PILE POINTS 7 EA 200.00 1400.00 300.00 2100.00 205.00 1435.00
0088 8608000000-E 876 RIP RAP Il (2-0") 289 TON 45.00 13005.00 43.50 12571.50 43.15 12470.35
0089  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 320 SY 2.00 640.00 2.00 640.00 2.20 704.00
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7200.00 10000.00 7075.00
0091 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 840 LF 130.00 109200.00 125.00 105000.00 119.93 100741.20
0092 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 840 LF 165.00 138600.00 145.00 121800.00 159.27 133786.80
0093 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 264.6 LF 65.00 17199.00 100.00 26460.00 79.51 21038.35

1'-9" x 10 1/2" CONC CURB
0094 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 264.6 LF 200.00 52920.00 225.00 59535.00 243.14 64334.84

42" OREGON RAIL

CONTRACT TOTAL TOTAL 957388.91 TOTAL 1006575.84 TOTAL 1022649.19

ROADWAY ITEMS SUB-TOTAL 306747.16 SUB-TOTAL 339000.49 SUB-TOTAL 334495.94

STRUCTURE ITEMS SUB-TOTAL 650641.75 SUB-TOTAL 667575.35 SUB-TOTAL 688153.25



NOV 03, 2015 08:57 AM GUILFORD 2:00PM 4/ 10 003
40151.3.2 OCT 20 2015 C203625

TIP NO B-4959 0.127 MI
FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

DANE CONSTRUCTION, INC. DELLINGER, INC. BLYTHE CONSTRUCTION, INC.
MOORESVILLE, NC MONROE, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55250.00 61500.00 60000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8510.00 10000.00 15000.00

(14+70.50)
0003 0043000000-N 226 GRADING Lump Sum 75000.00 72000.00 99000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 15.00 1500.00 22.00 2200.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.00 3500.00 30.00 3000.00 50.00 5000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 800 SY 2.00 1600.00 2.00 1600.00 4.00 3200.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 50.00 500.00 18.00 180.00 55.00 550.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 Sy 2.00 40.00 2.00 40.00 4.00 80.00
0010 0372000000-E 310 18"RCPIPE CULVII 60 LF 30.00 1800.00 45.00 2700.00 60.00 3600.00
0011 0995000000-E 340 PIPE REMOVAL 24 LF 15.00 360.00 10.00 240.00 30.00 720.00
0012 1099500000-E 505 SHALLOW UNDERCUT 300 CY 25.00 7500.00 10.00 3000.00 18.00 5400.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 600 TON 22.00 13200.00 16.00 9600.00 30.00 18000.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 75 TON 25.00 1875.00 16.00 1200.00 40.00 3000.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 25.00 6250.00 16.00 4000.00 30.00 7500.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 420 TON 62.00 26040.00 62.00 26040.00 72.00 30240.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 67.00 13400.00 67.00 13400.00 72.00 14400.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 370 TON 69.00 25530.00 69.00 25530.00 68.00 25160.00
0019 1575000000-E 620 ASP FOR PLANT MIX 55 TON 524.00 28820.00 524.00 28820.00 500.00 27500.00
0020 2000000000-N 806 RIGHT OF WAY MARKERS 5 EA 300.00 1500.00 200.00 1000.00 400.00 2000.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1375.00 2750.00 1275.00 2550.00 2000.00 4000.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 575.00 1150.00 500.00 1000.00 800.00 1600.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 13 LF 60.00 780.00 200.00 2600.00 30.00 390.00
0024 2752000000-E SP  GENERIC PAVING ITEM (LF) 5 LF 60.00 300.00 200.00 1000.00 50.00 250.00

SPECIAL SHOULDER BERM CURB
0025 3030000000-E 862 STL BM GUARDRAIL 100 LF 17.50 1750.00 17.50 1750.00 14.25 1425.00
0026 3045000000-E 862 SBGR SHOP CURVED 625 LF 19.50 1218.75 19.50 1218.75 15.25 953.13
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 1.00 5.00
0028 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 550.00 550.00 375.00 375.00
0029 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1500.00 6000.00 1500.00 6000.00 1600.00 6400.00
0030 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1850.00 5550.00 1850.00 5550.00 1700.00 5100.00
0031 3649000000-E 876 RIP RAP,CLASS B 3 TON 50.00 150.00 38.00 114.00 110.00 330.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,265 SY 2.00 2530.00 2.00 2530.00 4.00 5060.00
0033 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1150.00 1150.00 950.00 950.00 1200.00 1200.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 91 LF 5.00 455.00 5.00 455.00 5.05 459.55
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 88.00 176.00 88.00 176.00 110.00 220.00
0036 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 65.00 130.00 65.00 130.00 85.00 170.00

0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 1.00 11.00 1.00 11.00 5.00 55.00



NOV 03, 2015 08:57 AM

40151.

TIP NO

FED AID NO BRZ-2719(1)

3.2

B-4959

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2.00PM 5/ 10 003
OCT 20 2015 C203625
0.127 MI

DANE CONSTRUCTION, INC.

DELLINGER, INC.

BLYTHE CONSTRUCTION, INC.

MOORESVILLE, NC MONROE, NC CHARLOTTE, NC

0038  4400000000-E 1110 WORK ZONE SIGNS (STAT) 536 SF 4.00 2144.00 4.00 2144.00 4.20 2251.20
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 141 SF 5.00 705.00 5.00 705.00 4.65 655.65
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 15.00 1440.00 15.00 1440.00 16.00 1536.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,269 LF 0.87 1104.03 0.87 1104.03 1.41 1789.29
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,245 LF 0.95 1182.75 0.95 1182.75 1.51 1879.95
0043  4900000000-N 1251 PERM RAISED PVMT MARKERS 8 EA 5.00 40.00 5.00 40.00 25.00 200.00
0044  6000000000-E 1605 TEMPORARY SILT FENCE 1,800 LF 2.10 3780.00 2.75 4950.00 2.50 4500.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 35.00 5250.00 22.00 3300.00 50.00 7500.00
0046  6009000000-E 1610 EROS CONTRL STONE CL B 135 TON 35.00 4725.00 38.00 5130.00 50.00 6750.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 410 TON 25.00 10250.00 22.00 9020.00 40.00 16400.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 600.00 300.00 200.00 100.00 1100.00 550.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.50 350.00 1.00 100.00 7.00 700.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1200.00 600.00 100.00 50.00 2000.00 1000.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 4.50 900.00 16.00 3200.00
0052 6029000000-E SP SAFETY FENCE 400 LF 1.90 760.00 2.75 1100.00 2.00 800.00
0053  6030000000-E 1630 SILT EXCAVATION 180 CY 10.00 1800.00 8.00 1440.00 23.00 4140.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 700 SY 1.40 980.00 2.00 1400.00 1.95 1365.00
0055 6037000000-E SP COIR FIBER MAT 300 SY 3.10 930.00 5.50 1650.00 4.00 1200.00
0056 6038000000-E SP  PERM SOIL REINF MAT 275 SY 5.10 1402.50 6.50 1787.50 4.00 1100.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 550 LF 3.95 2172.50 4.00 2200.00 3.50 1925.00
0058  6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 475.00 5700.00 400.00 4800.00 300.00 3600.00
0059 6071010000-E SP  WATTLE 200 LF 6.50 1300.00 8.00 1600.00 9.00 1800.00
0060 6071020000-E SP  POLYACRYLAMIDE (PAM) 60 LB 8.00 480.00 10.00 600.00 9.00 540.00
0061 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 4750.00 2375.00 4500.00 2250.00 2200.00 1100.00
0062 6087000000-E 1660 MOWING 0.5 ACR 150.00 75.00 100.00 50.00 300.00 150.00
0063  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 1.00 50.00 7.00 350.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 100.00 25.00 3000.00 750.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.10 205.00 1.00 50.00 5.00 250.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 900.00 450.00 100.00 50.00 1400.00 700.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 75.00 750.00 20.00 200.00 45.00 450.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 125.00 2250.00 300.00 5400.00
0069 6123000000-E 1670 REFORESTATION 0.1 ACR 1200.00 120.00 3000.00 300.00 3500.00 350.00
0070 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 4 EA 1500.00 6000.00 1500.00 6000.00 400.00 1600.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0071 8017000000-N SP  CM&R TEMP ACCESS *#tiink Lump Sum 40000.00 45000.00 35500.00

(14+70.50 -L-)
0072 8035000000-N 402 REMV EXIST STR ##stireink Lump Sum 70000.00 22500.00 65000.00

(14+70.50 -L)



NOV 03, 2015 08:57 AM GUILFORD 2:00PM 6/ 10 003
40151.3.2 OCT 20 2015 C203625

TIP NO B-4959 0.127 MI
FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

DANE CONSTRUCTION, INC. DELLINGER, INC. BLYTHE CONSTRUCTION, INC.
MOORESVILLE, NC MONROE, NC CHARLOTTE, NC
0073 8096000000-E 450 PILE EXCAVATION IN SOIL 51 LF 375.00 19125.00 355.00 18105.00 500.00 25500.00
0074 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 19 LF 375.00 7125.00 355.00 6745.00 550.00 10450.00
0075 8105520000-E 411 3-0"DRILLD PIER IN SOIL 39 LF 850.00 33150.00 1375.00 53625.00 900.00 35100.00
0076 8105620000-E 411 3-0" DRILLD PIER NO SOIL 56 LF 850.00 47600.00 1375.00 77000.00 950.00 53200.00
0077 8111200000-E 411 PERM STL CASING FOR 3' PIER 477 LF 250.00 11925.00 42.00 2003.40 150.00 7155.00
0078 8113000000-N 411 SID INSPECTIONS 2 EA 1000.00 2000.00 880.00 1760.00 200.00 400.00
0079 8115000000-N 411 CSLTESTING 2 EA 2000.00 4000.00 880.00 1760.00 2440.00 4880.00
0080 8121000000-N 412 UNCL STR EXCAV STA #*+**x Lump Sum 20000.00 7000.00 20000.00
(14+70.50 -L-)
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 86.5 CY 1250.00 108125.00 1500.00 129750.00 1200.00 103800.00
0083 8210000000-N 422 BRG APPR SLAB ¥tk Lump Sum 11855.00 35000.00 30000.00
(14+70.50 -L-)
0084  8217000000-E 425 REINF STEEL (BRIDGE) 24,887 LB 1.00 24887.00 2.00 49774.00 1.00 24887.00
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 2,556 LB 2.25 5751.00 4.00 10224.00 2.00 5112.00
0086 8364000000-E 450 HP12X53 PILES 230 LF 74.00 17020.00 52.00 11960.00 70.00 16100.00
0087 8391000000-N 450 STEEL PILE POINTS 7 EA 220.00 1540.00 250.00 1750.00 380.00 2660.00
0088 8608000000-E 876 RIP RAP Il (2-0") 289 TON 1.00 289.00 43.50 12571.50 55.00 15895.00
0089  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 320 SY 2.00 640.00 2.00 640.00 4.00 1280.00
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 11575.00 10000.00 15000.00
0091 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 840 LF 130.00 109200.00 160.00 134400.00 150.00 126000.00
0092 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 840 LF 160.00 134400.00 185.00 155400.00 180.00 151200.00
0093 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 264.6 LF 43.00 11377.80 125.00 33075.00 100.00 26460.00
1'-9" x 10 1/2" CONC CURB
0094 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 264.6 LF 209.00 55301.40 260.00 68796.00 220.00 58212.00
42" OREGON RAIL
CONTRACT TOTAL TOTAL 1105047.73 TOTAL 1238906.93 TOTAL 1260915.77
ROADWAY ITEMS SUB-TOTAL 358161.53 SUB-TOTAL 350068.03 SUB-TOTAL 427124.77

STRUCTURE ITEMS SUB-TOTAL 746886.20 SUB-TOTAL 888838.90 SUB-TOTAL 833791.00



NOV 03, 2015 08:57 AM GUILFORD 2.00PM 7/ 10 003
40151.3.2 OCT 20 2015 C203625

TIP NO B-4959 0.127 MI
FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

LEE CONSTRUCTION COMPANY OF  ALLEGHENY CONSTRUCTION CO

THE CAROLINAS, INC. INC
PINEVILLE, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65000.00 100000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 13000.00 24000.00
(14+70.50)
0003 0043000000-N 226 GRADING Lump Sum 85625.00 125000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 2000.00 2000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 27.00 2700.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 30.00 3000.00 55.00 5500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 800 SY 2.00 1600.00 3.00 2400.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 18.00 180.00 65.00 650.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.00 40.00 4.00 80.00
0010 0372000000-E 310 18"RCPIPE CULVII 60 LF 45.00 2700.00 40.00 2400.00
0011 0995000000-E 340 PIPE REMOVAL 24 LF 10.00 240.00 15.00 360.00
0012 1099500000-E 505 SHALLOW UNDERCUT 300 CY 10.00 3000.00 16.00 4800.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 600 TON 16.00 9600.00 30.00 18000.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 75 TON 16.00 1200.00 44.00 3300.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 16.00 4000.00 36.00 9000.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 420 TON 62.00 26040.00 76.00 31920.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 67.00 13400.00 82.00 16400.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 370 TON 69.00 25530.00 84.00 31080.00
0019 1575000000-E 620 ASP FOR PLANT MIX 55 TON 524.00 28820.00 550.00 30250.00
0020 2000000000-N 806 RIGHT OF WAY MARKERS 5 EA 200.00 1000.00 325.00 1625.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1275.00 2550.00 3400.00 6800.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 500.00 1000.00 1000.00 2000.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 13 LF 200.00 2600.00 45.00 585.00
0024 2752000000-E SP  GENERIC PAVING ITEM (LF) 5 LF 200.00 1000.00 65.00 325.00
SPECIAL SHOULDER BERM CURB
0025 3030000000-E 862 STL BM GUARDRAIL 100 LF 14.25 1425.00 17.50 1750.00
0026 3045000000-E 862 SBGR SHOP CURVED 62.5 LF 15.25 953.13 20.00 1250.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 30.00 150.00
0028 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 375.00 375.00 550.00 550.00
0029 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1600.00 6400.00 1750.00 7000.00
0030 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1700.00 5100.00 2400.00 7200.00
0031 3649000000-E 876 RIP RAP,CLASS B 3 TON 38.00 114.00 85.00 255.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,265 SY 2.00 2530.00 3.00 3795.00
0033 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 950.00 950.00 1500.00 1500.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 91 LF 10.00 910.00 6.00 546.00
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 150.00 300.00 125.00 250.00
0036 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 150.00 300.00 100.00 200.00

0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 10.00 110.00 10.00 110.00



NOV 03, 2015 08:57 AM

40151.

TIP NO

FED AID NO BRZ-2719(1)

3.2

B-4959

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2.00PM 8/ 10 003
OCT 20 2015 C203625
0.127 MI

LEE CONSTRUCTION COMPANY OF

ALLEGHENY CONSTRUCTION CO

THE CAROLINAS, INC. INC
PINEVILLE, NC ROANOKE, VA
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 536 SF 10.00 5360.00 5.00 2680.00
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 141 SF 10.00 1410.00 6.00 846.00
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 35.00 3360.00 20.00 1920.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,269 LF 0.87 1104.03 1.60 2030.40
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,245 LF 0.95 1182.75 1.75 2178.75
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 8 EA 5.00 40.00 25.00 200.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 1,800 LF 2.75 4950.00 3.00 5400.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 22.00 3300.00 64.00 9600.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 135 TON 38.00 5130.00 68.00 9180.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 410 TON 22.00 9020.00 47.00 19270.00
0048 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 200.00 100.00 1200.00 600.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 1.00 100.00 7.50 750.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 100.00 50.00 2200.00 1100.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 4.50 900.00 16.00 3200.00
0052 6029000000-E SP SAFETY FENCE 400 LF 2.75 1100.00 2.50 1000.00
0053 6030000000-E 1630 SILT EXCAVATION 180 CY 8.00 1440.00 10.00 1800.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 700 SY 2.00 1400.00 2.10 1470.00
0055 6037000000-E SP COIR FIBER MAT 300 SY 5.50 1650.00 4.50 1350.00
0056 6038000000-E SP PERM SOIL REINF MAT 275 SY 6.50 1787.50 4.50 1237.50
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 550 LF 4.00 2200.00 4.00 2200.00
0058 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 1000.00 12000.00 350.00 4200.00
0059 6071010000-E SP  WATTLE 200 LF 8.00 1600.00 5.00 1000.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 10.00 600.00 14.00 840.00
0061 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 4500.00 2250.00 2400.00 1200.00
0062 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 400.00 200.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 7.00 350.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 100.00 25.00 3000.00 750.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 5.00 250.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 100.00 50.00 1600.00 800.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 20.00 200.00 55.00 550.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 125.00 2250.00 325.00 5850.00
0069 6123000000-E 1670 REFORESTATION 0.1 ACR 3000.00 300.00 5000.00 500.00
0070 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 1500.00 6000.00 1600.00 6400.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0071 8017000000-N SP  CM&R TEMP ACCESS **¥weiix Lump Sum 50000.00 80000.00
(14+70.50 -L-)
0072 8035000000-N 402 REMV EXIST STR ik Lump Sum 75000.00 72000.00

(14+70.50 -L)



NOV 03, 2015 08:57 AM

40151.3.2

TIP NO
FED AID NO BRZ-2719(1)

B-4959

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2.00PM 9/ 10 003
OCT 20 2015 C203625
0.127 MI

LEE CONSTRUCTION COMPANY OF

ALLEGHENY CONSTRUCTION CO

THE CAROLINAS, INC. INC
PINEVILLE, NC ROANOKE, VA
0073 8096000000-E 450 PILE EXCAVATION IN SOIL 51 LF 350.00 17850.00 700.00 35700.00
0074 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 19 LF 350.00 6650.00 700.00 13300.00
0075 8105520000-E 411 3-0"DRILLD PIER IN SOIL 39 LF 900.00 35100.00 1100.00 42900.00
0076 8105620000-E 411 3-0"DRILLD PIER NO SOIL 56 LF 900.00 50400.00 1100.00 61600.00
0077 8111200000-E 411 PERM STL CASING FOR 3' PIER 47.7 LF 250.00 11925.00 300.00 14310.00
0078 8113000000-N 411 SID INSPECTIONS 2 EA 2000.00 4000.00 1200.00 2400.00
0079 8115000000-N 411 CSL TESTING 2 EA 2500.00 5000.00 3000.00 6000.00
0080  8121000000-N 412 UNCL STR EXCAV STA *#wex Lump Sum 40000.00 20000.00
(14+70.50 -L-)
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 86.5 CY 1217.00 105270.50 1400.00 121100.00
0083 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 25000.00 42000.00
(14+70.50 -L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 24,887 LB 1.00 24887.00 1.40 34841.80
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 2,556 LB 2.00 5112.00 4.50 11502.00
0086 8364000000-E 450 HP12X53 PILES 230 LF 75.00 17250.00 70.00 16100.00
0087 8391000000-N 450 STEEL PILE POINTS 7 EA 200.00 1400.00 140.00 980.00
0088 8608000000-E 876 RIP RAP Il (2'-0") 289 TON 43.50 12571.50 0.01 2.89
0089 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 320 SY 2.00 640.00 7.00 2240.00
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 30000.00
0091 8762000000-E 430 3-0"X1-9"PRESTR SLABS 840 LF 175.00 147000.00 160.00 134400.00
0092 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 840 LF 200.00 168000.00 235.00 197400.00
0093 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 264.6 LF 50.00 13230.00 115.00 30429.00
1'-9" x 10 1/2" CONC CURB
0094 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 2646 LF 350.00 92610.00 285.00 75411.00
42" OREGON RAIL
CONTRACT TOTAL TOTAL 1299602.41 TOTAL 1581250.34
ROADWAY ITEMS SUB-TOTAL 383206.41 SUB-TOTAL 536633.65
STRUCTURE ITEMS SUB-TOTAL 916396.00 SUB-TOTAL 1044616.69
BIDDERS IN ORDER CONTRACT TOTAL
R.E. BURNS & SONS CO., INC. 1 957388.91
APPLE TUCK & ASSOCIATES, INC. 2 1006575.84
SMITH-ROWE, LLC 3 1022649.19
DANE CONSTRUCTION, INC. 4 1105047.73
DELLINGER, INC. 5 1238906.93
BLYTHE CONSTRUCTION, INC. 6 1260915.77
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 7 1299602.41



NOV 03, 2015 08:57 AM
40151.3.2

TIP NO B-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

GUILFORD

2:00 PM
OCT 20 2015

0.127 MI

10/ 10

003
C203625

ALLEGHENY CONSTRUCTION CO INC

1581250.34



NOV 03, 2015 08:57 AM

55063.3.F1

TIP NO
FED AID NO CMS-0710(29)

C-5558

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

GUILFORD

2:00 PM
OCT 20 2015

80.000 MI

1/ 10 004
C203627

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE, NC

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

BROOKS BERRY HAYNIE &

ASSOCIATES, INC.

MABLETON, GA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026

0027
0028
0029
0030
0031
0032
0033
0034

0035

0036

0000100000-N
2591000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4480000000-N
4510000000-N
4516000000-N
4725000000-E
4870000000-E
4875000000-N
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7252000000-E
7279000000-E
7301000000-E

7312000000-N

7312000000-N

7324000000-N
7372000000-N
7408000000-E
7420000000-E
7430000000-N
7432000000-E
7444000000-E
7516000000-E

7516000000-E

7528000000-E

800
848
1110
1110
1115
1120
1130
1135
1145
1150
1165
SP
1180
1205
1205
1205
1705
1705
1705
1705
1705
1710
1715
1715

1716

1716

1716
1721
1722
1722
1722
1722
1725
1730

1730 COMMUNICATIONS CABLE (** FIBER)

1730

ROADWAY ITEMS

MOBILIZATION

4" CONCRETE SIDEWALK

WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE IlI)

FLAGGER

TMA

LAW ENFORCEMENT

SKINNY DRUM

THERMO PVT SYMBOL 90MILS
LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC
16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (1/4")
TRACER WIRE

DIRECT DRILL (**skrokix)

2 2%

JUNCTION BOX (¥*¥rtriricrininr)
(OVER-SIZED)

JUNCTION BOX (¥tisiriorkkionk)
(SPECIAL-SIZED)

JUNCTION BOX (STANDARD SIZE)

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
HEAT SHRINK TUB KIT

2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

COMMUNICATIONS CABLE (** FIBER)

24

(36)
DROP CABLE

Lump Sum
1,740

840

72

3

3

150

150

50

400

450
100
217
120

10

144
69,120
105

70

15
70,630
117,412
24,775

295
89

13

336

39

39

119

194
1,755
250,300

187,270

60,057

SY
SF
SF
EA
EA
EA
EA
LF
HR
EA
HR
EA
EA
LF
EA
EA
LF
EA
EA
EA
LF
LF
LF

EA

EA

EA
EA
EA
EA
EA
EA
LF
LF

LF

LF

55.00
10.00
10.00
500.00
11000.00
50.00
20.00
30.00
50.00
6000.00
50.00
35.00
105.00
8.80
137.50
650.00
2.20
565.00
665.00
830.00
1.40
0.39
13.50

415.00

690.00

235.00
280.00
340.00
400.00
85.00
315.00
6.75
1.25

1.30

1.25

239500.00
95700.00
8400.00
720.00
1500.00
33000.00
7500.00
3000.00
1500.00
20000.00
18000.00
22500.00
3500.00
22785.00
1056.00
1375.00
93600.00
152064.00
59325.00
46550.00
12450.00
98882.00
45790.68
334462.50

122425.00

61410.00

3055.00
94080.00
13260.00
15600.00
10115.00
61110.00
11846.25

312875.00

243451.00

75071.25

370495.00

30.00 52200.00
2.50 2100.00
3.00 216.00
50.00 150.00
100.00 300.00
5.00 750.00
2.50 375.00
5.00 250.00
32.75 13100.00
100.00 300.00
27.65 12442.50
5.00 500.00
110.00 23870.00
9.20 1104.00
145.00 1450.00
690.00 99360.00
1.75 120960.00
685.00 71925.00
860.00 60200.00
1055.00 15825.00
2.05 144791.50
0.40 46964.80
12.60 312165.00
335.00 98825.00
485.00 43165.00
205.00 2665.00
538.00 180768.00
308.00 12012.00
405.00 15795.00
70.00 8330.00
465.00 90210.00
6.20 10881.00
1.40 350420.00
1.50 280905.00
1.40 84079.80

145.00
1.25
1.25

195.00

250.00
2.50
1.25
1.00

35.00
125.00
45.00
10.00
115.00
10.00

150.00

670.00
1.75

720.00

895.00

1125.00
1.55
0.35

13.00

525.00

900.00

235.00
240.00
230.00
415.00
120.00
335.00

7.50

1.20

1.25

1.35

394000.00
252300.00
1050.00
90.00
585.00
750.00
375.00
187.50
50.00
14000.00
375.00
20250.00
1000.00
24955.00
1200.00
1500.00
96480.00
120960.00
75600.00
62650.00
16875.00
109476.50
41094.20
322075.00

154875.00

80100.00

3055.00
80640.00
8970.00
16185.00
14280.00
64990.00
13162.50
300360.00

234087.50

81076.95



NOV 03, 2015 08:57 AM

55063.3.F1

TIP NO
FED AID NO CMS-0710(29)

C-5558

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

GUILFORD

2:00 PM
OCT 20 2015

80.000 MI

2/ 10 004
C203627

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE, NC

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

BROOKS BERRY HAYNIE &

ASSOCIATES, INC.

MABLETON, GA

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047

0048

0049

0050
0051
0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

7540000000-N
7552000000-N
7566000000-N
7575142200-N
7575160000-E
7575180000-N
7636000000-N
7684000000-N
7686000000-N
7687000000-N
7696000000-N

7696000000-N

7708000000-N

7901000000-N
7901010000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1731
1731
1733
SP

1734
1735
1745
1750
1752
1752
1751

1751

1751

1753
1753
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

NEW ELECTRICAL SERVICE

REM EXT COMM CABLE

CABLE TRANSFER

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONDUIT ENTR INTO EXT FOUND
MODIFY FOUND FOR CONTRLR CBNT
CONTLR WlTH CBNT (***************)
(2070E, 332, BASE MOUNTED)
CONTLR WITH CBNT (***************)
(2070E, 336S, POLE MOUNTED)
DETECTOR CARD (#*+tthsrcs)

(MODEL 222)

CABINET BASE EXTENDER

CABINET BASE ADAPTER

GENERIC SIGNAL ITEM (EA)

1" RISER WITH HEAT SHRINK ~ TUBING
GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

GENERIC SIGNAL ITEM (EA)

CARD CAGE

GENERIC SIGNAL ITEM (EA)

CCTV CABINET (336A, BUILDING MOUNT)

GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, POLE MOUNT)
GENERIC SIGNAL ITEM (EA)

CCTV CABINET (NEMA 4, 2-WAY SIDE-OF-POLE MOUNT)

GENERIC SIGNAL ITEM (EA)

CCTV CABINET (NEMA 4, POLE  MOUNT)

GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT
GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION
GENERIC SIGNAL ITEM (EA)
CCTV CABINET(336A, BASE MOUNT)
GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET (336A)
GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (55')

219 EA 1100.00 240900.00
243 EA 1000.00 243000.00
66 EA 60.00 3960.00
111 EA 1000.00 111000.00
95,400 LF 0.80 76320.00
12 EA 275.00 3300.00
51 EA 275.00 14025.00
38 EA 750.00 28500.00
92 EA 200.00 18400.00
118 EA 450.00 53100.00
214 EA 7900.00 1690600.00
4 EA 7485.00 29940.00
1,193 EA 85.00 101405.00
144 EA 335.00 48240.00
23 EA 375.00 8625.00
7 EA 300.00 2100.00
400 EA 100.00 40000.00
125 EA 625.00 78125.00
2 EA 2500.00 5000.00

5 EA 3750.00 18750.00
20 EA 3400.00 68000.00
1 EA 2250.00 2250.00
16 EA 2250.00 36000.00
2 EA 350.00 700.00

1 EA 750.00 750.00

1 EA 3850.00 3850.00
46 EA 4250.00 195500.00
1 EA 8500.00 8500.00
13 EA 1050.00 13650.00

1040.00 227760.00
925.00 224775.00
92.00 6072.00
1280.00 142080.00
0.35 33390.00
140.00 1680.00
320.00 16320.00
1450.00 55100.00
210.00 19320.00
335.00 39530.00
8080.00 1729120.00
8125.00 32500.00
94.00 112142.00
200.00 28800.00
200.00 4600.00
335.00 2345.00
78.00 31200.00
515.00 64375.00
2360.00 4720.00
3480.00 17400.00
3840.00 76800.00
2655.00 2655.00
2185.00 34960.00
535.00 1070.00
1195.00 1195.00
4030.00 4030.00
4740.00 218040.00
8650.00 8650.00
1830.00 23790.00

1085.00
1020.00
55.00
1350.00
0.65
75.00
265.00
725.00
455.00
600.00
9040.00

8950.00

90.00

305.00
385.00
230.00

135.00

750.00

2480.00

3200.00

3715.00

1975.00

1975.00

2800.00

750.00

3550.00

4555.00

9095.00

2530.00

237615.00
247860.00
3630.00
149850.00
62010.00
900.00
13515.00
27550.00
41860.00
70800.00
1934560.00

35800.00

107370.00

43920.00
8855.00
1610.00

54000.00

93750.00

4960.00

16000.00

74300.00

1975.00

31600.00

5600.00

750.00

3550.00

209530.00

9095.00

32890.00
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TIP NO C-5558

FED AID NO CMS-0710(29)
COMPUTERIZED SIGNAL SYSTEM.
CITY OF HIGH POINT.

GUILFORD

2:00 PM
OCT 20 2015

80.000 MI

3/ 10 004
C203627

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE, NC

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

BROOKS BERRY HAYNIE &

ASSOCIATES, INC.

MABLETON, GA

0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (70"
0067 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (SIGNAL SHOP)
0068 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (TOC)
0069  7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION
0070  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (23")
0071 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER
0072  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER
0073  7980000000-N SP GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR TRANSFER SWITCH
0074 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH
0075  7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET DISTRIBUTION SWITCH
0076 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH
0077 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIREWALL
0078  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR
0079  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2070E CONTROLLER
0080 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET
0081 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET
0082 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (336A)
0083  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (NEMA 4)
0084 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSMEBLY
0085  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR ~ TESTER
0086 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)
0087  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER
0088  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER
0089  7980000000-N SP GENERIC SIGNAL ITEM (EA)

FURNISH ETHERNET EDGE SWITCH

25

17

25

260

11

11

11

13

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

1750.00

1320.00

1320.00

4500.00

600.00

1468.00

1468.00

1000.00

94875.00

12075.00

961.40

2596.00

785.35

1517.90

5268.15

4852.45

2696.40

1078.60

3483.45

18764.75

65.25

1511.70

1511.70

917.40

5250.00

1320.00

3960.00

22500.00

15000.00

24956.00

11744.00

25000.00

94875.00

12075.00

249964.00

2596.00

8638.85

16696.90

57949.65

4852.45

2696.40

1078.60

6966.90

18764.75

3915.00

1511.70

1511.70

11926.20

2480.00

1425.00

3155.00

4750.00

620.00

1605.00

1605.00

640.00

99230.00

13230.00

1065.00

2715.00

825.00

1595.00

5535.00

5100.00

2760.00

1100.00

3570.00

19655.00

68.50

1545.00

1545.00

940.00

7440.00

1425.00

9465.00

23750.00

15500.00

27285.00

12840.00

16000.00

99230.00

13230.00

276900.00

2715.00

9075.00

17545.00

60885.00

5100.00

2760.00

1100.00

7140.00

19655.00

4110.00

1545.00

1545.00

12220.00

3655.00

5200.00

5200.00

3185.00

1305.00

1700.00

1700.00

655.00

104275.00

13905.00

950.00

2855.00

930.00

1800.00

6200.00

5700.00

3000.00

1250.00

4000.00

22000.00

85.00

1700.00

1700.00

900.00

10965.00

5200.00

15600.00

15925.00

32625.00

28900.00

13600.00

16375.00

104275.00

13905.00

247000.00

2855.00

10230.00

19800.00

68200.00

5700.00

3000.00

1250.00

8000.00

22000.00

5100.00

1700.00

1700.00

11700.00
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55063.3.F1 OCT 20 2015 C203627

TIP NO C-5558 80.000 MI
FED AID NO CMS-0710(29)

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

HAYNES ELECTRIC UTILITY CORP. TRAFFIC CONTROL DEVICES, INC. BROOKS BERRY HAYNIE &
ASSOCIATES, INC.
ASHEVILLE, NC ALTAMONTE SPRINGS, FL MABLETON, GA
0090 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1713.35 1713.35 1005.00 1005.00 500.00 500.00
FURNISH FIBER-OPTIC POWER METER
0091 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1117.90 1117.90 3180.00 3180.00 1400.00 1400.00
FURNISH FIBER-OPTIC RESTORA- TION KIT
0092 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2640.00 2640.00 1725.00 1725.00 1285.00 1285.00
FURNISH OPTICAL LIGHT GENER- ATOR
0093 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1650.00 1650.00 1380.00 1380.00 900.00 900.00
FURNISH SPARE CABLE & CONNECT-ORS KIT
0094 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 443.80 443.80 415.00 415.00 250.00 250.00
FURNISH VISUAL FAULT LOCATOR
0095 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 37 EA 275.00 10175.00 535.00 19795.00 235.00 8695.00
GUY ASSEMBLY (AERIAL)
0096 7980000000-N SP GENERIC SIGNAL ITEM (EA) 61 EA 315.00 19215.00 502.00 30622.00 300.00 18300.00
GUY ASSEMBLY (SIDEWALK)
0097 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 575.00 14950.00 1485.00 38610.00 1700.00 44200.00
INTEGRATED BASE ADAPTER (TYPE 1)
0098 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 575.00 1725.00 1485.00 4455.00 1665.00 4995.00
INTEGRATED BASE ADAPTER (TYPE 2)
0099 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 600.00 6000.00 1500.00 15000.00 1820.00 18200.00
INTEGRATED BASE ADAPTER (TYPE 3)
0100 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 600.00 600.00 1500.00 1500.00 1625.00 1625.00
INTEGRATED BASE ADAPTER (TYPE 4)
0101 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 11313.65 45254.60 12165.00 48660.00 12175.00 48700.00
ITS SERVER
0102 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 6430.95 6430.95 7025.00 7025.00 3500.00 3500.00
KVM SWITCH
0103 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3386.25 13545.00 3565.00 14260.00 3650.00 14600.00
LAPTOP COMPUTER
0104 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 750.00 10500.00 755.00 10570.00 800.00 11200.00
MODIFY EXISTING ELECTRICAL SERVICE
0105 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 660.00 10560.00 745.00 11920.00 665.00 10640.00
MODIFY EXISTING SPLICE
0106 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 11970.00 23940.00 11505.00 23010.00 12100.00 24200.00
NETWORK VIDEO RECORDER
0107 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 760.95 3043.80 910.00 3640.00 960.00 3840.00
PTZ JOYSTICK
0108 7980000000-N SP GENERIC SIGNAL ITEM (EA) 19 EA 180.00 3420.00 410.00 7790.00 315.00 5985.00
REMOVE SPLICE CABINET
0109 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 175.00 2800.00 73.00 1168.00 230.00 3680.00
REPLACE EXISTING JB COVER (OVER-SIZED)
0110 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 2100.00 16800.00 2390.00 19120.00 2250.00 18000.00
TERMINAL SPLICE CABINET
0111  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 11773.20 23546.40 12630.00 25260.00 13585.00 27170.00
TEST CONTROLLER WITH CABINET (2070E, 332)
0112 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1771.80 1771.80 2120.00 2120.00 2000.00 2000.00
UPS (SIGNAL SHOP)
0113 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 47 EA 640.00 30080.00 685.00 32195.00 800.00 37600.00

VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)



NOV 03, 2015 08:57 AM GUILFORD 2.00PM 5/ 10 004
55063.3.F1 OCT 20 2015 C203627

TIP NO C-5558 80.000 MI
FED AID NO CMS-0710(29)

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

HAYNES ELECTRIC UTILITY CORP. TRAFFIC CONTROL DEVICES, INC. BROOKS BERRY HAYNIE &
ASSOCIATES, INC.
ASHEVILLE, NC ALTAMONTE SPRINGS, FL MABLETON, GA
0114 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 7168.00 28672.00 7340.00 29360.00 7725.00 30900.00
VIDEO PROCESSING UNIT
0115  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 6420.85 6575.00 11500.00
MODIFY CCTV SOFTWARE
0116 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 47805.00 48950.00 51125.00
NETWORK MANAGEMENT SOFTWARE
0117 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7700.00 5135.00 11750.00
SIGNAL SHOP MODIFICATIONS
0118  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 237786.70 250670.00 227700.00
SIGNAL SYSTEM SOFTWARE
0119  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 67170.70 71000.00 72500.00
SYSTEM SUPPORT SOFTWARE & DEVICES
0120 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 9900.00 24675.00 44500.00
TOC MODIFICATIONS
0121  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 85670.00 69187.00 56500.00
TRAINING
0122 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 820 LF 2.75 2255.00 3.45 2829.00 3.55 2911.00
AERIAL CABLE PROTECTOR
0123  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,676 LF 115 3077.40 2.00 5352.00 0.75 2007.00
ETHERNET CABLE
0124  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 33,910 LF 1.15 38996.50 1.20 40692.00 0.90 30519.00
LEAD-IN CABLE
0125 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,434 LF 5.00 12170.00 4.95 12048.30 5.65 13752.10
UNDERGROUND CONDUIT (1, 2*)
0126  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 27,744 LF 7.00 194208.00 6.00 166464.00 8.25 228888.00
UNDERGROUND CONDUIT (2, 2")
0127  7991000000-E SP  GENERIC SIGNAL ITEM (SF) 160 SF 50.00 8000.00 38.00 6080.00 18.25 2920.00
BRICK PAVERS
CONTRACT TOTAL TOTAL 7099452.53 TOTAL 7406170.90 TOTAL 7899907.25

ROADWAY ITEMS SUB-TOTAL 7099452.53 SUB-TOTAL 7406170.90 SUB-TOTAL 7899907.25
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55063.3.F1

TIP NO
FED AID NO CMS-0710(29)

C-5558

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

GUILFORD 2:00PM 6/ 10 004
OCT 20 2015 C203627

80.000 MI

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026

0027
0028
0029
0030
0031
0032
0033
0034

0035

0036

0000100000-N
2591000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4480000000-N
4510000000-N
4516000000-N
4725000000-E
4870000000-E
4875000000-N
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7252000000-E
7279000000-E
7301000000-E

7312000000-N

7312000000-N

7324000000-N
7372000000-N
7408000000-E
7420000000-E
7430000000-N
7432000000-E
7444000000-E
7516000000-E

7516000000-E

7528000000-E

800
848
1110
1110
1115
1120
1130
1135
1145
1150
1165
SP
1180
1205
1205
1205
1705
1705
1705
1705
1705
1710
1715
1715

1716

1716

1716
1721
1722
1722
1722
1722
1725
1730

1730 COMMUNICATIONS CABLE (** FIBER)

1730

ROADWAY ITEMS

MOBILIZATION

4" CONCRETE SIDEWALK

WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE IlI)

FLAGGER

TMA

LAW ENFORCEMENT

SKINNY DRUM

THERMO PVT SYMBOL 90MILS
LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC
16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (1/4")
TRACER WIRE

DIRECT DRILL (**skrokix)

2 2%

JUNCTION BOX (r¥titiirioriorin)
(OVER-SIZED)

JUNCTION BOX (¥tisiriorkkionk)
(SPECIAL-SIZED)

JUNCTION BOX (STANDARD SIZE)

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
HEAT SHRINK TUB KIT

2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

COMMUNICATIONS CABLE (** FIBER)

24

(36)
DROP CABLE

Lump Sum 408549.02
1,740 SY 165.00 287100.00
840 SF 23.00 19320.00

72 SF 1.15 82.80

3 EA 1204.36 3613.08

3 EA 1254.75 3764.25

150 EA 1.22 183.00

150 EA 20.00 3000.00

50 LF 1.35 67.50

400 HR 65.31 26124.00

3 EA 1343.85 4031.55

450 HR 32.48 14616.00

100 EA 1.25 125.00

217 EA 103.54 22468.18

120 LF 23.38 2805.60

10 EA 138.60 1386.00

144 EA 590.78 85072.32
69,120 LF 2.92 201830.40
105 EA 646.68 67901.40

70 EA 760.85 53259.50

15 EA 984.48 14767.20
70,630 LF 1.32 93231.60
117,412 LF 0.37 43442.44
24,775 LF 12.45 308448.75
295 EA 369.04 108866.80

89 EA 538.71 47945.19

13 EA 199.89 2598.57

336 EA 273.22 91801.92

39 EA 221.18 8626.02

39 EA 414.24 16155.36

119 EA 80.18 9541.42
194 EA 467.82 90757.08
1,755 LF 5.00 8775.00
250,300 LF 117 292851.00
187,270 LF 121 226596.70
60,057 LF 112 67263.84



NOV 03, 2015 08:57 AM

55063.3.F1

TIP NO
FED AID NO CMS-0710(29)

C-5558

COMPUTERIZED SIGNAL SYSTEM.

CITY OF HIGH POINT.

GUILFORD 2.00PM 7/ 10 004
OCT 20 2015 C203627

80.000 MI

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047

0048

0049

0050
0051
0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

7540000000-N
7552000000-N
7566000000-N
7575142200-N
7575160000-E
7575180000-N
7636000000-N
7684000000-N
7686000000-N
7687000000-N
7696000000-N

7696000000-N

7708000000-N

7901000000-N
7901010000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1731
1731
1733
SP

1734
1735
1745
1750
1752
1752
1751

1751

1751

1753
1753
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

NEW ELECTRICAL SERVICE

REM EXT COMM CABLE

CABLE TRANSFER

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONDUIT ENTR INTO EXT FOUND
MODIFY FOUND FOR CONTRLR CBNT
CONTLR WlTH CBNT (***************)
(2070E, 332, BASE MOUNTED)
CONTLR WITH CBNT (***************)
(2070E, 336S, POLE MOUNTED)
DETECTOR CARD (#*+tthsrcs)

(MODEL 222)

CABINET BASE EXTENDER

CABINET BASE ADAPTER

GENERIC SIGNAL ITEM (EA)

1" RISER WITH HEAT SHRINK ~ TUBING
GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

GENERIC SIGNAL ITEM (EA)

CARD CAGE

GENERIC SIGNAL ITEM (EA)

CCTV CABINET (336A, BUILDING MOUNT)

GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, POLE MOUNT)
GENERIC SIGNAL ITEM (EA)

CCTV CABINET (NEMA 4, 2-WAY SIDE-OF-POLE MOUNT)

GENERIC SIGNAL ITEM (EA)

CCTV CABINET (NEMA 4, POLE  MOUNT)

GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT
GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION
GENERIC SIGNAL ITEM (EA)
CCTV CABINET(336A, BASE MOUNT)
GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET (336A)
GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (55')

219 EA 976.97 213956.43
243 EA 898.21 218265.03
66 EA 69.13 4562.58
111 EA 1135.75 126068.25
95,400 LF 0.78 74412.00
12 EA 319.70 3836.40
51 EA 405.72 20691.72
38 EA 1041.06 39560.28
92 EA 208.55 19186.60
118 EA 562.49 66373.82
214 EA 10537.37 2254997.18
4 EA 10243.71 40974.84
1,193 EA 81.01 96644.93
144 EA 254.21 36606.24
23 EA 252.07 5797.61
7 EA 358.39 2508.73
400 EA 136.62 54648.00
125 EA 527.61 65951.25
2 EA 2183.99 4367.98

5 EA 3773.77 18868.85
20 EA 3732.60 74652.00
1 EA 2395.35 2395.35
16 EA 2217.23 35475.68
2 EA 520.00 1040.00

1 EA 1010.99 1010.99

1 EA 3469.15 3469.15
46 EA 4549.78 209289.88
1 EA 3783.75 3783.75
13 EA 2511.67 32651.71



NOV 03, 2015 08:57 AM
55063.3.F1

TIP NO C-5558

FED AID NO CMS-0710(29)
COMPUTERIZED SIGNAL SYSTEM.
CITY OF HIGH POINT.

GUILFORD

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (70"
0067 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (SIGNAL SHOP)
0068 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (TOC)
0069  7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION
0070  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (23")
0071 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER
0072  7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER
0073  7980000000-N SP GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR TRANSFER SWITCH
0074 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH
0075  7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET DISTRIBUTION SWITCH
0076 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH
0077 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIREWALL
0078  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR
0079  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2070E CONTROLLER
0080 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET
0081 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET
0082 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (336A)
0083  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (NEMA 4)
0084 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSMEBLY
0085  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR ~ TESTER
0086 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)
0087  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER
0088  7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER
0089  7980000000-N SP GENERIC SIGNAL ITEM (EA)

FURNISH ETHERNET EDGE SWITCH

25

17

25

260

11

11

11

13

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

3304.45

2310.50

2310.50

4050.35

595.60

1482.20

1482.20

364.95

91134.50

12084.90

923.42

3050.00

809.65

1568.29

5446.45

5074.90

2814.09

1118.54

3579.72

25974.60

72.06

1562.84

1564.82

953.48

9913.35

2310.50

6931.50

20251.75

14890.00

25197.40

11857.60

9123.75

91134.50

12084.90

240089.20

3050.00

8906.15

17251.19

59910.95

5074.90

2814.09

1118.54

7159.44

25974.60

4323.60

1562.84

1564.82

12395.24
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TIP NO C-5558

FED AID NO CMS-0710(29)
COMPUTERIZED SIGNAL SYSTEM.
CITY OF HIGH POINT.

GUILFORD

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0090 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

FURNISH FIBER-OPTIC POWER METER
0091 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

FURNISH FIBER-OPTIC RESTORA- TION KIT
0092 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

FURNISH OPTICAL LIGHT GENER- ATOR
0093  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

FURNISH SPARE CABLE & CONNECT-ORS KIT
0094 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

FURNISH VISUAL FAULT LOCATOR
0095  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

GUY ASSEMBLY (AERIAL)
0096 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

GUY ASSEMBLY (SIDEWALK)
0097 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

INTEGRATED BASE ADAPTER (TYPE 1)
0098 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

INTEGRATED BASE ADAPTER (TYPE 2)
0099  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

INTEGRATED BASE ADAPTER (TYPE 3)
0100 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

INTEGRATED BASE ADAPTER (TYPE 4)
0101 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

ITS SERVER
0102 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

KVM SWITCH
0103  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

LAPTOP COMPUTER
0104 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING ELECTRICAL SERVICE
0105  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING SPLICE
0106 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

NETWORK VIDEO RECORDER
0107  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

PTZ JOYSTICK
0108 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

REMOVE SPLICE CABINET
0109  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

REPLACE EXISTING JB COVER (OVER-SIZED)
0110 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

TERMINAL SPLICE CABINET
0111  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

TEST CONTROLLER WITH CABINET (2070E, 332)
0112 7980000000-N SP  GENERIC SIGNAL ITEM (EA)

UPS (SIGNAL SHOP)
0113  7980000000-N SP  GENERIC SIGNAL ITEM (EA)

VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)

37

61

26

10

14

16

19

16

47

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

2548.60

2968.60

2548.60

1603.60

763.60

276.80

320.41

1140.83

1142.57

1196.51

1144.53

14072.94

3081.20

3221.90

694.42

583.16

10786.00

845.26

317.03

269.04

1068.15

12398.13

3216.65

692.85

2548.60

2968.60

2548.60

1603.60

763.60

10241.60

19545.01

29661.58

3427.71

11965.10

1144.53

56291.76

3081.20

12887.60

9721.88

9330.56

21572.00

3381.04

6023.57

4304.64

8545.20

24796.26

3216.65

32563.95
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55063.3.F1

TIP NO C-5558

FED AID NO CMS-0710(29)
COMPUTERIZED SIGNAL SYSTEM.
CITY OF HIGH POINT.

GUILFORD

2:00 PM
OCT 20 2015

80.000 MI

10/ 10

004
C203627

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

0114 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT
0115 7985000000-N SP GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE
0116 7985000000-N SP GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE
0117 7985000000-N SP GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS
0118 7985000000-N SP GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE
0119 7985000000-N SP GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE & DEVICES
0120 7985000000-N SP GENERIC SIGNAL ITEM (LS)
TOC MODIFICATIONS
0121 7985000000-N SP GENERIC SIGNAL ITEM (LS)
TRAINING
0122 7990000000-E SP GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR
0123 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE
0124 7990000000-E SP GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE
0125 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2)
0126 7990000000-E SP GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2)
0127 7991000000-E SP  GENERIC SIGNAL ITEM (SF)

BRICK PAVERS

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HAYNES ELECTRIC UTILITY CORP.
TRAFFIC CONTROL DEVICES, INC.

BROOKS BERRY HAYNIE & ASSOCIATES, INC.

ALS OF NORTH CAROLINA, INC.

4
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
820

2,676
33,910
2,434
27,744

160

AW NP

EA

LF

LF

LF

LF

LF

SF

6756.20

4.47

5.47

40.54

TOTAL

SUB-TOTAL

27024.80

6572.75

45249.50

7922.00

227950.40

68496.35

13923.11

91771.00

2173.00

3639.36

38996.50

10879.98

151759.68

6486.40

7948886.20

7948886.20
CONTRACT TOTAL

7099452.53
7406170.90
7899907.25
7948886.20



NOV 03, 2015 08:57 AM

38551.

TIP NO

FED AID NO BRZ-1111(8)

3.FD1

B-4780

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MONTGOMERY

2:00 PM 1/7 005
OCT 20 2015 C203616
0.114 MI

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON, SC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
1220000000-E
1330000000-E
1489000000-E
1519000000-E
1575000000-E
3030000000-E
3150000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
4810000000-E
5326200000-E
5709400000-E
5804000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E

800
226
226
226
240
265
270
300
300
545
607
610
610
620
862
862
SP
876
876
876
1110
1110
1145
1205
1510
1520
1530
1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631

ROADWAY ITEMS

MOBILIZATION

GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"

12" WATER LINE

8" FORCE MAIN SEWER
ABANDON 12" UTILITY PIPE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL

Lump Sum

Lump Sum
1 ACR
400 CY
59 CY
300 CY
400 SY
258 TON
3,654 SY
5 TON
800 SY
440 TON
350 TON
45 TON
425 LF
5 EA
4 EA
31 TON
2 TON
524 SY
373 SF
94 SF
80 LF
4,800 LF
601 LF
617 LF
582 LF
1,080 LF
150 TON
165 TON
65 TON
1.2 ACR
100 LB
1.5 TON
200 LF
200 LF
660 CY
1,000 SY

25000.00

87800.00

1000.00 1000.00
9.00 3600.00
9.00 531.00
15.00 4500.00
1.75 700.00
36.00 9288.00
2.20 8038.80
40.00 200.00
12.50 10000.00
53.50 23540.00
53.50 18725.00
565.00 25425.00
24.35 10348.75
11.00 55.00
1810.00 7240.00
50.00 1550.00
40.00 80.00
2.85 1493.40
5.25 1958.25
5.69 534.86
16.00 1280.00
0.48 2304.00
105.00 63105.00
71.50 44115.50
10.00 5820.00
2.10 2268.00
40.00 6000.00
40.00 6600.00
38.00 2470.00
600.00 720.00
3.50 350.00
1200.00 1800.00
11.50 2300.00
1.90 380.00
4.00 2640.00
1.30 1300.00

29000.00

73500.00

1.00 1.00
14.00 5600.00
8.00 472.00
35.00 10500.00
2.00 800.00
33.00 8514.00
2.00 7308.00
50.00 250.00
10.50 8400.00
55.00 24200.00
70.00 24500.00
580.00 26100.00
27.00 11475.00
12.00 60.00
2000.00 8000.00
50.00 1550.00
50.00 100.00
2.00 1048.00
5.25 1958.25
5.70 535.80
16.00 1280.00
0.40 1920.00
80.00 48080.00
53.00 32701.00
5.00 2910.00
3.00 3240.00
50.00 7500.00
50.00 8250.00
35.00 2275.00
1200.00 1440.00
7.00 700.00
2500.00 3750.00
11.00 2200.00
2.50 500.00
10.00 6600.00
2.50 2500.00

30500.00

113000.00

100.00 100.00
7.50 3000.00
7.25 427.75
7.00 2100.00
1.20 480.00
20.00 5160.00
1.15 4202.10
60.00 300.00
6.00 4800.00
59.00 25960.00
64.00 22400.00
530.00 23850.00
14.25 6056.25
1.00 5.00
1700.00 6800.00
32.00 992.00
150.00 300.00
1.70 890.80
4.00 1492.00
5.00 470.00
12.50 1000.00
0.48 2304.00
125.00 75125.00
85.00 52445.00
20.00 11640.00
2.00 2160.00
18.25 2737.50
18.25 3011.25
19.00 1235.00
750.00 900.00
3.00 300.00
2000.00 3000.00
6.00 1200.00
2.00 400.00
3.00 1980.00
1.10 1100.00



NOV 03, 2015 08:57 AM
38551.3.FD1

TIP NO B-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MONTGOMERY

2:00 PM
OCT 20 2015

0.114 MI

217 005
C203616

MOUNTAIN CREEK CONTRACTORS

INC

NORTH CHARLESTON, SC

D.H. GRIFFIN INFRASTRUCTURE,

LLC

GREENSBORO, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 6037000000-E SP COIR FIBER MAT
0040 6042000000-E 1632 1/4" HARDWARE CLOTH
0041 6045000000-E SP ’(*;'J)EMPORARY PIPE
0042 6071012000-E SP COIR FIBER WATTLE
0043  6071020000-E SP  POLYACRYLAMIDE (PAM)
0044 6071030000-E 1640 COIR FIBER BAFFLE
0045 6071050000-E SP  **" SKIMMER
(1-1/2")
0046 6084000000-E 1660 SEEDING AND MULCHING
0047 6087000000-E 1660 MOWING
0048 6090000000-E 1661 SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 FERT FOR REPAIR SEEDING
0050 6096000000-E 1662 SEED FOR SUPP SEEDING
0051 6108000000-E 1665 FERTILIZER TOPDRESSING
0052 6111000000-E SP  IMPERVIOUS DIKE
0053 6114500000-N 1667 SPECIALIZED HAND MOWING
0054 6117000000-N SP RESPONSE FOR EROS CONTROL
0055 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)

CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

0056 8056000000-N 402 REMV EXIST STR #xwwwionck
(15+07.00 -L-)

0057 8126000000-N 414 CULV EXCAV @ **xwkkionek
(15+07.00 -L-)

0058 8133000000-E 414 FND CONDIT MAT, BOX CULV

0059 8196000000-E 420 CLASS A CONCRETE (CULV)

0060 8245000000-E 425 REINF STEEL (CULVERT)
CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

100 SY 3.20 320.00
115 LF 5.20 598.00
115 LF 26.00 2990.00
135 LF 10.30 1390.50
95 LB 9.80 931.00
495 LF 5.10 2524.50

5 EA 800.00 4000.00

1.2 ACR 3750.00 4500.00
0.6 ACR 100.00 60.00

50 LB 12.00 600.00
0.25 TON 1200.00 300.00
50 LB 4.10 205.00
0.75 TON 900.00 675.00
55 LF 50.00 2750.00

10 MHR 75.00 750.00

15 EA 500.00 7500.00

4 EA 800.00 3200.00
Lump Sum 25000.00
Lump Sum 34000.00
121 TON 50.00 6050.00
1735 CY 525.00 91087.50
20,416 LB 1.00 20416.00
TOTAL 594908.06

SUB-TOTAL 418354.56

SUB-TOTAL 176553.50

4.00
7.50
80.00

8.50
10.00
8.00
850.00

2200.00
500.00
10.00
3000.00
5.00
1800.00
75.00
45.00
150.00
1100.00

45.00
575.00
1.00

TOTAL

SUB-TOTAL
SUB-TOTAL

400.00
862.50
9200.00

1147.50

950.00
3960.00
4250.00

2640.00
300.00
500.00
750.00
250.00

1350.00

4125.00
450.00

2250.00

4400.00

35000.00

40000.00

5445.00
99762.50
20416.00

608126.55

407503.05
200623.50

4.00
3.75
9.00

6.75
6.50
4.00
825.00

1750.00
80.00
2.00
2100.00
2.00
1500.00
75.00
16.00
1.00
350.00

50.00
560.48
1.02

TOTAL

SUB-TOTAL
SUB-TOTAL

400.00
431.25
1035.00

911.25
617.50
1980.00
4125.00

2100.00
48.00
100.00
525.00
100.00
1125.00
4125.00
160.00
15.00
1400.00

38400.00

23000.00

6050.00
97243.28
20824.32

618539.25

433021.65
185517.60



NOV 03, 2015 08:57 AM

38551.

TIP NO

FED AID NO BRZ-1111(8)

3.FD1

B-4780

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MONTGOMERY

2:00 PM 3/7 005
OCT 20 2015 C203616
0.114 MI

LYNN THOMAS GRADING INC

J. T. RUSSELL & SONS, INC.

COUNTRY BOY LANDSCAPING INC

POLKTON, NC ALBEMARLE, NC HARMONY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33000.00 33390.00 33000.00
0002 0043000000-N 226 GRADING Lump Sum 135000.00 60000.00 90000.00
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 75.00 75.00 5400.00 5400.00 0.01 0.01
0004 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 8.00 3200.00 34.40 13760.00 20.00 8000.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 59 CY 7.00 413.00 19.25 1135.75 1.00 59.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 5.00 1500.00 25.00 7500.00 0.01 3.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 1.00 400.00 1.50 600.00 2.25 900.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 258 TON 30.00 7740.00 36.00 9288.00 34.00 8772.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 3,654 SY 1.00 3654.00 2.85 10413.90 4.50 16443.00
0010 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 50.00 250.00 91.50 457.50 50.00 250.00
0011  1330000000-E 607 INCIDENTAL MILLING 800 SY 5.75 4600.00 6.50 5200.00 2.00 1600.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 440 TON 59.00 25960.00 54.00 23760.00 51.06 22466.40
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 350 TON 64.00 22400.00 64.00 22400.00 53.21 18623.50
0014 1575000000-E 620 ASP FOR PLANT MIX 45 TON 530.00 23850.00 575.00 25875.00 530.00 23850.00
0015 3030000000-E 862 STL BM GUARDRAIL 425 LF 24.35 10348.75 19.00 8075.00 24.35 10348.75
0016 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 13.00 65.00 11.00 55.00
0017 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1810.00 7240.00 2250.00 9000.00 1810.00 7240.00
0018 3628000000-E 876 RIP RAP, CLASS | 31 TON 35.00 1085.00 46.00 1426.00 50.00 1550.00
0019 3649000000-E 876 RIP RAP, CLASS B 2 TON 175.00 350.00 165.00 330.00 71.40 142.80
0020 3656000000-E 876 GEOTEXTILE FOR DRAINGE 524 SY 2.00 1048.00 3.50 1834.00 2.25 1179.00
0021 4400000000-E 1110 WORK ZONE SIGNS (STAT) 373 SF 5.25 1958.25 4.75 1771.75 4.50 1678.50
0022 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.75 540.50 6.00 564.00 5.25 493.50
0023  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 16.00 1280.00 14.85 1188.00 0.01 0.80
0024 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,800 LF 0.90 4320.00 0.60 2880.00 1.00 4800.00
0025 5326200000-E 1510 12" WATER LINE 601 LF 132.00 79332.00 150.00 90150.00 125.00 75125.00
0026 5709400000-E 1520 8" FORCE MAIN SEWER 617 LF 113.00 69721.00 71.30 43992.10 60.00 37020.00
0027 5804000000-E 1530 ABANDON 12" UTILITY PIPE 582 LF 45.00 26190.00 21.40 12454.80 18.00 10476.00
0028 6000000000-E 1605 TEMPORARY SILT FENCE 1,080 LF 2.30 2484.00 2.50 2700.00 2.00 2160.00
0029 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 16.00 2400.00 46.10 6915.00 0.01 1.50
0030 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 16.00 2640.00 44.50 7342.50 0.01 1.65
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 65 TON 17.00 1105.00 50.40 3276.00 0.01 0.65
0032 6015000000-E 1615 TEMPORARY MULCHING 1.2 ACR 900.00 1080.00 1425.00 1710.00 0.10 0.12
0033  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.50 350.00 8.35 835.00 0.01 1.00
0034  6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 2375.00 3562.50 2700.00 4050.00 0.10 0.15
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.50 1300.00 32.00 6400.00 0.01 2.00
0036 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.30 460.00 2.00 400.00
0037 6030000000-E 1630 SILT EXCAVATION 660 CY 3.40 2244.00 20.40 13464.00 0.01 6.60
0038  6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.00 1000.00 1.60 1600.00 3.00 3000.00



NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 417 005
38551.3.FD1 OCT 20 2015 C203616

TIP NO B-4780 0.114 MI
FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

LYNN THOMAS GRADING INC J. T. RUSSELL & SONS, INC. COUNTRY BOY LANDSCAPING INC
POLKTON, NC ALBEMARLE, NC HARMONY, NC
0039  6037000000-E SP COIR FIBER MAT 100 SY 3.85 385.00 3.80 380.00 6.00 600.00
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 4.00 460.00 15.60 1794.00 6.00 690.00
0041 6045000000-E SP **" TEMPORARY PIPE 115 LF 1.00 115.00 36.00 4140.00 135.00 15525.00
(30"
0042 6071012000-E SP  COIR FIBER WATTLE 135 LF 7.00 945.00 12.25 1653.75 10.00 1350.00
0043 6071020000-E SP  POLYACRYLAMIDE (PAM) 95 LB 7.00 665.00 11.65 1106.75 0.01 0.95
0044 6071030000-E 1640 COIR FIBER BAFFLE 495 LF 4.00 1980.00 6.10 3019.50 0.01 4.95
0045 6071050000-E SP  **" SKIMMER 5 EA 800.00 4000.00 1700.00 8500.00 350.00 1750.00
(1-1/2)
0046  6084000000-E 1660 SEEDING AND MULCHING 1.2 ACR 2000.00 2400.00 2615.00 3138.00 0.10 0.12
0047 6087000000-E 1660 MOWING 0.6 ACR 75.00 45.00 600.00 360.00 1.00 0.60
0048  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.30 115.00 12.00 600.00 2.00 100.00
0049  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2400.00 600.00 3600.00 900.00 1500.00 375.00
0050 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.30 115.00 6.00 300.00 2.00 100.00
0051 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 2000.00 1500.00 2200.00 1650.00 2000.00 1500.00
0052 6111000000-E sP  IMPERVIOUS DIKE 55 LF 90.00 4950.00 135.00 7425.00 77.00 4235.00
0053  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 54.00 540.00 0.01 0.10
0054 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 1.00 15.00 355.00 5325.00 0.01 0.15
0055 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 4 EA 400.00 1600.00 2375.00 9500.00 0.01 0.04
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS
0056 8056000000-N 402 REMV EXIST STR #hiiorier Lump Sum 25000.00 18850.00 35000.00
(15+07.00 -L-)
0057 8126000000-N 414 CULV EXCAV @ **++sxsknnnx Lump Sum 25000.00 9950.00 50000.00
(15+07.00 -L-)
0058 8133000000-E 414 FND CONDIT MAT, BOX CULV 121 TON 50.00 6050.00 45.00 5445.00 30.00 3630.00
0059 8196000000-E 420 CLASS A CONCRETE (CULV) 1735 CY 450.00 78075.00 675.00 117112.50 850.00 147475.00
0060 8245000000-E 425 REINF STEEL (CULVERT) 20,416 LB 1.20 24499.20 0.96 19599.36 1.10 22457.60
CONTRACT TOTAL TOTAL 662770.20 TOTAL 662952.16 TOTAL 664444.44
ROADWAY ITEMS SUB-TOTAL 504146.00 SUB-TOTAL 491995.30 SUB-TOTAL 405881.84

CULVERT ITEMS SUB-TOTAL 158624.20 SUB-TOTAL 170956.86 SUB-TOTAL 258562.60



NOV 03, 2015 08:57 AM

38551.

TIP NO

FED AID NO BRZ-1111(8)

3.FD1

B-4780

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MONTGOMERY 2:00 PM 5/7 005
OCT 20 2015 C203616

0.114 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
1220000000-E
1330000000-E
1489000000-E
1519000000-E
1575000000-E
3030000000-E
3150000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
4810000000-E
5326200000-E
5709400000-E
5804000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E

800
226
226
226
240
265
270
300
300
545
607
610
610
620
862
862
SP
876
876
876
1110
1110
1145
1205
1510
1520
1530
1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631

ROADWAY ITEMS

MOBILIZATION

GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"

12" WATER LINE

8" FORCE MAIN SEWER
ABANDON 12" UTILITY PIPE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL

Lump Sum 36635.00
Lump Sum 120000.00
1 ACR 100.00 100.00
400 CY 15.00 6000.00
59 CY 25.00 1475.00
300 CY 35.00 10500.00
400 SY 2.00 800.00
258 TON 25.00 6450.00
3,654 SY 2.00 7308.00
5 TON 50.00 250.00
800 SY 9.50 7600.00
440 TON 59.00 25960.00
350 TON 64.00 22400.00
45 TON 530.00 23850.00
425 LF 22.00 9350.00
5 EA 30.00 150.00

4 EA 1950.00 7800.00

31 TON 35.00 1085.00

2 TON 50.00 100.00
524 SY 2.00 1048.00
373 SF 4.00 1492.00
94 SF 5.00 470.00
80 LF 12.50 1000.00
4,800 LF 0.48 2304.00
601 LF 125.00 75125.00
617 LF 85.00 52445.00
582 LF 20.00 11640.00
1,080 LF 2.10 2268.00
150 TON 30.00 4500.00
165 TON 30.00 4950.00
65 TON 25.00 1625.00
1.2 ACR 600.00 720.00
100 LB 3.50 350.00
1.5 TON 1200.00 1800.00
200 LF 10.00 2000.00
200 LF 1.90 380.00
660 CY 10.00 6600.00
1,000 SY 1.30 1300.00



NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 6/7 005
38551.3.FD1 OCT 20 2015 C203616

TIP NO B-4780 0.114 MI
FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0039 6037000000-E SP COIR FIBER MAT 100 SY 3.20 320.00
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 5.20 598.00
0041 6045000000-E SP z;';)l"l')EMPORARY PIPE 115 LF 50.00 5750.00
0042 6071012000-E SP COIR FIBER WATTLE 135 LF 6.50 877.50
0043 6071020000-E SP  POLYACRYLAMIDE (PAM) 95 LB 8.00 760.00
0044 6071030000-E 1640 COIR FIBER BAFFLE 495 LF 6.50 3217.50
0045 6071050000-E SP Z lS/;‘l)l\/”\/lER 5 EA 750.00 3750.00
0046 6084000000-E 1660 SEEDING AND MULCHING 1.2 ACR 3750.00 4500.00
0047 6087000000-E 1660 MOWING 0.6 ACR 100.00 60.00
0048 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00
0049 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00
0050 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.10 205.00
0051 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 900.00 675.00
0052 6111000000-E SP IMPERVIOUS DIKE 55 LF 35.00 1925.00
0053 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 75.00 750.00
0054 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 50.00 750.00
0055 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 500.00 2000.00

CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

0056 8056000000-N 402 REMV EXIST STR ik Lump Sum 54000.00
(15+07.00 -L-)

0057 8126000000-N 414 CULV EXCAV @ *rrxrirkrir Lump Sum 43925.00
(15+07.00 -L-)

0058 8133000000-E 414 FND CONDIT MAT, BOX CULV 121 TON 50.00 6050.00

0059 8196000000-E 420 CLASS A CONCRETE (CULV) 1735 CY 700.00 121450.00

0060 8245000000-E 425 REINF STEEL (CULVERT) 20,416 LB 1.00 20416.00
CONTRACT TOTAL TOTAL 732709.00
ROADWAY ITEMS SUB-TOTAL 486868.00
CULVERT ITEMS SUB-TOTAL 245841.00
BIDDERS IN ORDER CONTRACT TOTAL
MOUNTAIN CREEK CONTRACTORS INC 1 594908.06
D.H. GRIFFIN INFRASTRUCTURE, LLC 2 608126.55
SMITH-ROWE, LLC 3 618539.25
LYNN THOMAS GRADING INC 4 662770.20



NOV 03, 2015 08:57 AM
38551.3.FD1

TIP NO B-4780
FED AID NO BRZ-1111(8)
GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MONTGOMERY

2:00 PM
OCT 20 2015

0.114 MI

717

005
C203616

J. T. RUSSELL & SONS, INC.
COUNTRY BOY LANDSCAPING INC
DANE CONSTRUCTION, INC.

662952.16
664444.44
732709.00



NOV 03, 2015 08:57 AM

38331.

TIP NO

3.FR1

B-3159

FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND -85 BUS LOOP ON US-52.

DAVIDSON

2:00 PM
OCT 20 2015

0.289 MI

1/ 24 006
C203587

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025

0026

0027

0028

0029

0030

0031

0032
0033

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0141000000-E
0195000000-E
0196000000-E
0199000000-E
0255000000-E

0318000000-E
0320000000-E
0343000000-E
0360000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0396000000-E
0408000000-E
0448200000-E
0582000000-E
0588000000-E
0636000000-E

0636000000-E

0973100000-E

0973100000-E

0973100000-E

0986000000-E

0987000000-E

0995000000-E
1099500000-E

800
801
226
226
226
240
265
270
SP

SP

300
300
310
310
310
310
310
310
310
310
310
310
310
310
310

310

330

330

330

SP

310

340
505

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION

BERM DITCH CONSTRUCTION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (TON)

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" SIDE DRAIN PIPE

12" RC PIPE CULV Il

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV IlI

42" RC PIPE CULV Il

54" RC PIPE CULV Il

15" RCP CULV CLASS IV
15" CS PIPE CULV 0.064"
18" CS PIPE CULV 0.064"

" CS ELBOW " THICK
(15", 0.064")

1 CS ELBOW **+ THICK

(18", 0.064")

**"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

#"\WLD STL PIPE GRAD B IN SOIL
(36", 0.531")

**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

GENERIC PIPE ITEM (LF)

56" X 40" ELLIPSE PIPE LINER
GENERIC PIPE ITEM (LF) 310

43" X 68" ELLIPSE RC PIPE  CLASS Il

PIPE REMOVAL
SHALLOW UNDERCUT

Lump Sum 506940.00
Lump Sum 90000.00
Lump Sum 1238000.00
1 ACR 3630.21 3630.21
2,500 CY 12.47 31175.00
410 LF 1.92 787.20
1,000 CY 35.00 35000.00
2,682 SY 1.37 3674.34
4,117.3 SF 39.98 164609.65
100 TON 35.04 3504.00
1,067 TON 38.00 40546.00
2,760 SY 2.93 8086.80
44 LF 36.74 1616.56

60 LF 30.40 1824.00

724 LF 30.32 21951.68
3,560 LF 39.42 140335.20
428 LF 46.43 19872.04
548 LF 56.78 31115.44
1544 LF 69.91 107941.04
588 LF 98.33 57818.04

32 LF 234.34 7498.88

24 LF 30.95 742.80

108 LF 49.25 5319.00
100 LF 54.79 5479.00

4 EA 222.60 890.40

4 EA 263.23 1052.92

140 LF 198.84 27837.60
156 LF 346.12 53994.72
176 LF 472.37 83137.12

19 LF 671.69 12762.11

40 LF 397.15 15886.00
1,713 LF 10.16 17404.08
1,000 CY 5.34 5340.00

1500.00
10.00
6.00
50.00
2.00
45.00
60.00

34.00
2.00
48.00
32.00
31.00
36.00
45.00
62.00
80.00
124.00
200.00
40.00
40.00
50.00
500.00

550.00

210.00

370.00

500.00

450.00

590.00

24.00
6.50

560000.00
80000.00
2100000.00
1500.00
25000.00
2460.00
50000.00
5364.00
185278.50
6000.00

36278.00
5520.00
2112.00
1920.00

22444.00

128160.00
19260.00
33976.00

123520.00

72912.00

6400.00

960.00
4320.00
5000.00
2000.00

2200.00

29400.00

57720.00

88000.00

8550.00

23600.00

41112.00
6500.00

1.00
23.00
5.66
10.00
2.05
63.04
70.05

34.15
3.45
48.55
56.95
36.95
38.50
48.80
61.20
76.10
83.35
170.00
49.90
44.75
48.00
240.00

277.00

225.00

389.00

530.00

2085.00

325.00

12.60
19.85

568500.00
80000.00
1732547.50
1.00
57500.00
2320.60
10000.00
5498.10
259554.59
7005.00

36438.05
9522.00
2136.20
3417.00

26751.80

137060.00
20886.40
33537.60

117498.40

49009.80
5440.00
1197.60
4833.00
4800.00

960.00

1108.00

31500.00

60684.00

93280.00

39615.00

13000.00

21583.80
19850.00



NOV 03, 2015 08:57 AM
38331.3.FR1

TIP NO B-3159
FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND -85 BUS LOOP ON US-52.

DAVIDSON

2.00PM 2/ 24 006
OCT 20 2015 C203587
0.289 MI

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0034 1099700000-E 505 CLASS IV SUBGRD STABILIZATION
0035 1121000000-E 520 AGGREGATE BASE COURSE
0036 1220000000-E 545 INCIDENTAL STONE BASE
0037 1275000000-E 600 PRIME COAT
0038 1297000000-E 607 MILL ASP PVMT *****" DTH
3n
0039 1308000000-E 607 S\MELN ASPHALT PVMT #*x  aexkex
(0"TO 3"
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B
0043 1503000000-E 610 ASP CONC INTR CRS 119.0C
0044 1519000000-E 610 ASP CONC SURF CRS $9.5B
0045 1523000000-E 610 ASP CONC SURF CRS $9.5C
0046 1575000000-E 620 ASP FOR PLANT MIX
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR
0048 2000000000-N 806 RIGHT OF WAY MARKERS
0049 2022000000-E 815 SUBDRAIN EXCAVATION
0050 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS
0051 2036000000-E 815 SUBDRAIN COARSE AGGREGATE
0052 2044000000-E 815 6" PERF SUBDRN PIPE
0053 2070000000-N 815 SUBDRN PIPE OUTLET
0054 2077000000-E 815 6" OUTLET PIPE
0055 2209000000-E 838 ENDWALLS
0056 2253000000-E 840 PIPE COLLARS
0057 2275000000-E SP FLOWABLE FILL
0058 2286000000-N 840 MASNRY DRAINAGE STRUCT
0059 2297000000-E 840 MASNRY DRAINAGE STRUCT
0060 2308000000-E 840 MASNRY DRAINAGE STRUCT
0061 2364000000-N 840 FRAME W/2GRTS 840.16 STD
0062 2364200000-N 840 FRAME W/2GRTS 840.20 STD
0063 2365000000-N 840 FRAME W/2GRTS 840.22 STD
0064 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0065 2374000000-N 840 l(:SAME—GRT-HD 840.03 **
0066 2374000000-N 840 |(:F|§AME-GRT-HD 840.03 **
0067 2374000000-N 840 l(:g)AME—GRT-HD 840.03 **
0068 2396000000-N 840 FRAME W/COVER STD 840.54

0069 2451000000-N 852 CONC TRANS SECT FOR DROP INLET

1,800 TON 35.18 63324.00
1,340 TON 38.00 50920.00
100 TON 45.00 4500.00
469 GAL 4.44 2082.36
12,850 SY 2.66 34181.00
2,000 SY 4.57 9140.00
6,600 TON 47.27 311982.00
6,210 TON 47.59 295533.90
3,765 TON 50.18 188927.70
1,725 TON 50.82 87664.50
4,280 TON 50.47 216011.60
3,810 TON 46.89 178650.90
1,310 TON 575.15 753446.50
609 TON 131.17 79882.53
43 EA 369.08 15870.44
1344 CY 15.78 2120.83
600 SY 6.31 3786.00
100.8 CY 68.38 6892.70
600 LF 12.62 7572.00
2 EA 841.63 1683.26

12 LF 15.78 189.36
23 CY 1169.36 2689.53
1.151 CY 2190.76 2521.56
542 CY 179.55 97316.10
76 EA 1964.66 149314.16
11.135 CY 1183.37 13176.82
125.2 LF 271.54 33996.81
6 EA 482.04 2892.24

5 EA 474.97 2374.85

31 EA 451.11 13984.41
EA 501.66 501.66

EA 574.13 2870.65

8 EA 546.50 4372.00

13 EA 567.89 7382.57
11 EA 387.12 4258.32

5 EA 894.23 4471.15

26.00 46800.00
30.00 40200.00
4.40 440.00
5.60 2626.40
3.40 43690.00
5.60 11200.00
46.00 303600.00
46.00 285660.00
47.00 176955.00
50.00 86250.00
47.00 201160.00
47.00 179070.00
530.00 694300.00
150.00 91350.00
170.00 7310.00
20.00 2688.00
2.00 1200.00
55.00 5544.00
12.00 7200.00
250.00 500.00
10.00 120.00
840.00 1932.00
1600.00 1841.60
200.00 108400.00
1810.00 137560.00
600.00 6681.00
280.00 35056.00
675.00 4050.00
590.00 2950.00
590.00 18290.00
590.00 590.00
675.00 3375.00
695.00 5560.00
695.00 9035.00
510.00 5610.00
785.00 3925.00

34.35 61830.00
33.00 44220.00
52.85 5285.00
5.00 2345.00
4.83 62065.50
12.81 25620.00
56.00 369600.00
54.00 335340.00
57.00 214605.00
57.00 98325.00
60.00 256800.00
55.00 209550.00
510.00 668100.00
175.00 106575.00
183.50 7890.50
20.00 2688.00
4.00 2400.00
45.00 4536.00
15.00 9000.00
250.00 500.00
25.00 300.00
1050.00 2415.00
2630.00 3027.13
196.00 106232.00
1555.00 118180.00
1125.85 12536.34
248.00 31049.60
990.00 5940.00
935.00 4675.00
920.00 28520.00
478.00 478.00
570.00 2850.00
582.00 4656.00
582.00 7566.00
395.00 4345.00
850.00 4250.00
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TIP NO
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B-3159

FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND -85 BUS LOOP ON US-52.

DAVIDSON

2:00 PM
OCT 20 2015

0.289 MI

3/ 24 006
C203587

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0070
0071
0072
0073
0074
0075

0076

0077
0078
0079
0080
0081
0082
0083
0084

0085

0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105

2549000000-E
2605000000-N
2619000000-E
2655000000-E
2724000000-E
2738000000-E

2738000000-E

2815000000-N
2845000000-N
2860000000-N
2905000000-N
3030000000-E
3105000000-N
3150000000-N
3165000000-N

3180000000-N

3195000000-N
3215000000-N
3270000000-N
3317000000-N
3360000000-E
3536000000-E
3542000000-E
3548000000-E
3628000000-E
3649000000-E
3656000000-E
4048000000-E
4054000000-E
4060000000-E
4066000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4110000000-N

846
848
850
852
857
SP

SP

858
858
859
859
862
862
862
SP

862

862
862
SP

862
863
866
866
866
876
876
876
902
902
903
903
903
904
904
904
904

2'-6" CONC CURB & GUTTER
CONCRETE CURB RAMP

4" CONCRETE PAVED DITCH
5" MONO CONC ISLDS (KEY IN)
PC REINF BARRIER SNGL FC

GENERIC PAVING ITEM (SY)

5' STAMPED CONCRETE SIDEWALK
GENERIC PAVING ITEM (SY)
TEMPORARY SIDEWALK

ADJ DROP INLETS

ADJ METER OR VALVE BOXES
CONVERT CB TO JB

CONVERT DI TO JB

STL BM GUARDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *##tssiks
(350, TL-2)

GR ANCHOR TYPE *#txiiiks
(W-BEAM)

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
CHN LK FENCE 48" FABRIC
MET LINE PST 48" CL FEN

MET TERM PST 48" CL FEN

RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

PLN CONC FOUNDTN
SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (GRD MTD)
*

4,030
26

11
925
625
1,050

400

N

o N A P

6,800
4,050
346
59

LF
EA
SY
SY

LF
SY

SY

EA
EA
EA
EA
LF
EA
EA
EA

EA

EA
EA
EA
EA
LF
LF
EA
EA

15 TON
13 TON

751
13

3,711
6,248
943

63
11

SY
CY
CY
LB
LB
LF
EA
EA
EA
EA

23.14 93254.20
1262.44 32823.44
68.38 752.18
71.54 66174.50
103.10 64437.50
125.00 131250.00
17.55 7020.00
619.88 619.88
643.56 21237.48
1322.84 1322.84
1322.84 1322.84
15.67 97545.75
78.90 631.20
31.56 157.80
1841.06 3682.12
1578.05 3156.10
473.42 473.42
1472.85 5891.40
1893.66 13255.62
1472.85 8837.10
1.05 7140.00
4.89 19804.50
44.18 15286.28
110.46 6517.14
45.09 676.35
47.32 615.16
2.21 1659.71
946.83 12308.79
1.05 1.05
3.42 12691.62
3.16 19743.68
5.26 4960.18
89.42 178.84
68.38 4307.94
84.16 925.76
394.51 2367.06

15.95 64278.50
1345.00 34970.00
34.00 374.00
40.00 37000.00
110.00 68750.00
174.00 182700.00
30.00 12000.00
730.00 730.00
655.00 21615.00
845.00 845.00
845.00 845.00
16.65 103646.25
85.00 680.00
34.00 170.00
1800.00 3600.00
1600.00 3200.00
500.00 500.00
1500.00 6000.00
1850.00 12950.00
1450.00 8700.00
1.00 6800.00
4.70 19035.00
42.50 14705.00
105.00 6195.00
55.00 825.00
56.00 728.00
2.10 1577.10
1000.00 13000.00
1.00 1.00
3.60 13359.60
3.25 20306.00
5.50 5186.50
90.00 180.00
70.00 4410.00
85.00 935.00
400.00 2400.00

22.00
1200.00
65.00
68.00
95.50
56.00

35.00

1050.00
800.00
1050.00
1050.00
14.25
750.00
25.00
1625.00

1000.00

375.00
1600.00
1700.00
1500.00
0.10
4.70
35.00
75.00
67.35
62.80
2.75
900.00
1.00
3.25
3.00
5.00
85.00
65.00
80.00

375.00

88660.00
31200.00

715.00
62900.00
59687.50
58800.00

14000.00

1050.00
26400.00
1050.00
1050.00
88706.25
6000.00
125.00
3250.00

2000.00

375.00
6400.00
11900.00
9000.00
680.00
19035.00
12110.00
4425.00
1010.25
816.40
2065.25
11700.00
1.00
12060.75
18744.00
4715.00
170.00
4095.00
880.00
2250.00
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FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND -85 BUS LOOP ON US-52.

DAVIDSON

2:00 PM
OCT 20 2015

0.289 MI

4] 24 006
C203587

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0106 4152000000-N 907
0107 4155000000-N 907
0108 4400000000-E 1110
0109 4405000000-E 1110
0110 4410000000-E 1110
0111 4415000000-N 1115
0112 4420000000-N 1120
0113 4430000000-N 1130
0114 4445000000-E 1145
0115 4455000000-N 1150
0116 4465000000-N 1160
0117 4470000000-N 1160
0118 4480000000-N 1165
0119 4485000000-E 1170
0120 4490000000-E 1170
0121 4500000000-E 1170
0122 4510000000-N SP
0123 4650000000-N 1251
0124 4685000000-E 1205
0125 4686000000-E 1205
0126 4695000000-E 1205
0127 4697000000-E 1205
0128 4710000000-E 1205
0129 4725000000-E 1205
0130 4770000000-E 1205
0131 4770000000-E 1205
0132 4780000000-E 1205
0133 4805000000-N 1205
0134 4810000000-E 1205
0135 4820000000-E 1205
0136 4835000000-E 1205
0137 4845000000-N 1205
0138 4850000000-E 1205
0139 4870000000-E 1205
0140 4900000000-N 1251
0141 4905000000-N 1253

DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

BARRICADES (TYPE IlI)
FLAGGER

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION

TMA

PORT CONC BARRIER

PORT CONC BARRIER(ANCHRD)
RESET PORT CONC BARRIER
LAW ENFORCEMENT

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120

THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS

24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

(n

4" COLD APPL PLSTIC LINES TYPE **

(V)

8" COLD APPL PLSTIC LINES TYPE **

Q)

COLD APPL PLASTIC SYM TYPE **
(mn

PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 24" WIDE
PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER

78
1,050
1,000

200

200
220
160

4

6

6
2,000
160
3,550
200
250
16,312
6,563
2,119
1,479
605
73
725

5,500
184
2

134,000
6,700
1,220

95
3,100
150
13
122

EA
EA
SF
SF
SF
EA
EA
EA
LF
DAY
EA
EA
EA
LF
LF
LF
HR
EA
LF
LF
LF
LF
LF
EA
LF

LF

LF

EA

LF
LF
LF
EA
LF
LF
EA
EA

52.60
1.05
4.58
6.00
5.47

4455.44
11881.16
50.85
18.94
229.66
3156.10
1315.04
11146.63

16.83

29.46
3.26

29.70
7.36
0.86
0.97
1.10
3.42
7.89

126.24
4.21

2.63

8.42

315.61

0.26
0.89
3.37
68.38
131
6.31
36.82
31.56

473.40
81.90
4809.00
6000.00
1094.00
17821.76
83168.12
10170.00
4166.80
36745.60
12624.40
7890.24
66879.78
33660.00
4713.60
11573.00
5940.00
1840.00
14028.32
6366.11
2330.90
5058.18
4773.45
9215.52
3052.25

14465.00

1549.28

631.22

34840.00
5963.00
4111.40
6496.10
4061.00
946.50
478.66
3850.32

52.00
1.10
4.50
8.50
5.50

1900.00
8000.00

45.00

17.00

22.00

3300.00
1300.00
14000.00

16.50

28.50
3.15

40.00
7.50
0.90
0.95
1.10
3.65
8.40

135.00
4.20

2.75

8.50

325.00

0.28
0.95
3.40
72.00
1.40
6.70
39.00
34.00

468.00
85.80
4725.00
8500.00
1100.00
7600.00
56000.00
9000.00
3740.00
3520.00
13200.00
7800.00
84000.00
33000.00
4560.00
11182.50
8000.00
1875.00
14680.80
6234.85
2330.90
5398.35
5082.00
9855.00
3045.00

15125.00

1564.00

650.00

37520.00
6365.00
4148.00
6840.00
4340.00
1005.00

507.00
4148.00

50.00
1.00
4.25
5.00
5.25

1750.00
6500.00
60.00
16.00
215.00
3600.00
1300.00
100.00

17.75

28.50
4.00

50.00
7.00
0.82
0.92
1.05
3.25
7.50

120.00
4.00

2.50

8.00

300.00

0.25
0.85
3.20
65.00
1.25
6.00
35.00
30.00

450.00
78.00
4462.50
5000.00
1050.00
7000.00
45500.00
12000.00
3520.00
34400.00
14400.00
7800.00
600.00
35500.00
4560.00
14200.00
10000.00
1750.00
13375.84
6037.96
2224.95
4806.75
4537.50
8760.00
2900.00

13750.00

1472.00

600.00

33500.00
5695.00
3904.00
6175.00
3875.00

900.00
455.00
3660.00
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FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.
BRIDGE #27 OVER US-29/64/70 AND 1-85 BUS LOOP ON US-52.
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2:00 PM
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J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0142 5155000000-E 1409 ELECT DUCT BD, SIZE ****
(2", WITH MIN 240LB 2 PLY PULL LINE)
0143 5155000000-E 1409 ELECT DUCT BD, SIZE *+*
@)
0144 5240000000-N 1411 ELEC JB weberorik
(PC 18)
0145 5325400000-E 1510 4" WATER LINE
0146 5325600000-E 1510 6" WATER LINE
0147 5326600000-E 1510 16" WATER LINE
0148 5540000000-E 1515 6" VALVE
0149 5648000000-N 1515 RELOCATE WATER METER
0150 5666000000-E 1515 FIRE HYDRANT
0151 5672000000-N 1515 RELOCATE FIRE HYDRANT
0152 5691300000-E 1520 8" SANITARY GRAVITY SEWER
0153 5775000000-E 1525 4' DIA UTILITY MANHOLE
0154 5776000000-E 1525 5' DIA UTILITY MANHOLE
0155 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA
0156 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA
0157 5800000000-E 1530 ABANDON 6" UTILITY PIPE
0158 5801000000-E 1530 ABANDON 8" UTILITY PIPE
0159 5810000000-E 1530 ABANDON 16" UTILITY PIPE
0160 5815000000-N 1530 REMOVE WATER METER
0161 5816000000-N 1530 ABANDON UTILITY MANHOLE
0162 5828000000-N 1530 REMOVE UTILITY MANHOLE
0163 6000000000-E 1605 TEMPORARY SILT FENCE
0164 6006000000-E 1610 EROS CONTRL STONE CL A
0165 6009000000-E 1610 EROS CONTRL STONE CL B
0166 6012000000-E 1610 SEDIMENT CONTROL STONE
0167 6015000000-E 1615 TEMPORARY MULCHING
0168 6018000000-E 1620 SEED FOR TEMP SEEDING
0169 6021000000-E 1620 FERT FOR TEMP SEEDING
0170 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0171 6029000000-E SP  SAFETY FENCE
0172 6030000000-E 1630 SILT EXCAVATION
0173 6036000000-E 1631 MATTING FOR EROS CONTROL
0174 6037000000-E SP  COIR FIBER MAT
0175 6038000000-E SP  PERM SOIL REINF MAT
0176 6042000000-E 1632 1/4" HARDWARE CLOTH
0177 6071012000-E SP  COIR FIBER WATTLE
0178  6071020000-E SP  POLYACRYLAMIDE (PAM)

2,335
578
18

40
603

5,920

LF

LF

EA

LF
LF
LF
EA
EA
EA
EA
LF
EA
EA
LF
LF
LF
LF
LF
EA
EA
EA
LF

390 TON
1,710 TON
1,550 TON

31 ACR

2,000

LB

11 TON

300
200
1,810
25,000
100
850
3,340
1,080
520

LF
LF
CcYy
SY
SY
SY
LF
LF
LB

5.05 11791.75
7.63 4410.14
399.77 7195.86
157.81 6312.40
63.12 38061.36
368.21 13991.98
1262.44 5049.76
1578.05 4734.15
5260.17 5260.17
4208.14 12624.42
52.60 55756.00
2630.09 26300.90
4208.14 4208.14
263.01 2622.21
368.21 946.30
10.52 28193.60
12.62 42201.28
131.50 4339.50
526.02 3682.14
841.63 5049.78
1262.44 7574.64
2.89 17108.80
47.32 18454.80
45.86 78420.60
44.29 68649.50
973.13 30167.03
0.68 1360.00
526.02 5786.22
24.32 7296.00
1.84 368.00
11.35 20543.50
1.58 39500.00
7.36 736.00
6.31 5363.50
3.73 12458.20
9.21 9946.80
13.15 6838.00

4.75 11091.25
10.00 5780.00
225.00 4050.00
160.00 6400.00
65.00 39195.00
390.00 14820.00
1340.00 5360.00
1600.00 4800.00
5000.00 5000.00
4000.00 12000.00
52.00 55120.00
2600.00 26000.00
4200.00 4200.00
265.00 2642.05
385.00 989.45
9.00 24120.00
10.00 33440.00
100.00 3300.00
530.00 3710.00
850.00 5100.00
1300.00 7800.00
1.75 10360.00
50.00 19500.00
50.00 85500.00
35.00 54250.00
740.00 22940.00
3.50 7000.00
975.00 10725.00
14.50 4350.00
1.75 350.00
6.45 11674.50
2.00 50000.00
8.00 800.00
6.50 5525.00
2.85 9519.00
7.50 8100.00
11.00 5720.00

4.80

7.25

380.00

260.57
113.69
762.32
2898.43
4338.62
6381.71
5483.80
143.17
3667.83
9892.51
410.02
737.25
12.79
14.79
50.00
1025.35
950.00
1900.00
2.75
50.75
46.35
41.25
925.00
0.65
500.00
17.25
2.75
2.00
1.50
7.00
6.00
3.25
8.75
1.00

11208.00

4190.50

6840.00

10422.80
68555.07
28968.16
11593.72
13015.86
6381.71
16451.40
151760.20
36678.30
9892.51
4087.90
1894.73
34277.20
49457.76
1650.00
7177.45
5700.00
11400.00
16280.00
19792.50
79258.50
63937.50
28675.00
1300.00
5500.00
5175.00
550.00
3620.00
37500.00
700.00
5100.00
10855.00
9450.00
520.00
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TIP NO B-3159 0.289 MI
FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND 1-85 BUS LOOP ON US-52.

J. T. RUSSELL & SONS, INC. BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC
ALBEMARLE, NC CHARLOTTE, NC MOUNT AIRY, NC
0179 6071030000-E 1640 COIR FIBER BAFFLE 450 LF 9.99 449550 450 2025.00 9.50 4275.00
0180 6071050000-E SP (1 18/;!)MMER 1 EA 1304.70 1304.70 1000.00 1000.00 1845.00 1845.00
0181 6084000000-E 1660 SEEDING AND MULCHING 36 ACR 1630.65 58703.40 1600.00 57600.00 1550.00 55800.00
0182 6087000000-E 1660 MOWING 17 ACR 78.90 1341.30 95.00 1615.00 75.00 1275.00
0183 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 3.42 1197.00 5.50 1925.00 3.25 1137.50
0184 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1046.77 1046.77 1000.00 1000.00 995.00 995.00
0185 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 3.42 2821.50 3.50 2887.50 3.25 2681.25
0186 6108000000-E 1665 FERTILIZER TOPDRESSING 24.5 TON 710.12 17397.94 1000.00 24500.00 675.00 16537.50
0187 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 99.94 999.40 64.00 640.00 145.00 1450.00
0188 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 263.01 6575.25 100.00 2500.00 350.00 8750.00
0189 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 6 EA 1578.05 9468.30 1380.00 8280.00 1995.00 11970.00
CONCRETE WASHOUT STRUCTURE
0190 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 878.45 14055.20 820.00 13120.00 500.00 8000.00
0191 7060000000-E 1705 SIGNAL CABLE 9,335 LF 2.26 21097.10 1.85 17269.75 2.00 18670.00
0192 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 35 EA 820.59 28720.65 865.00 30275.00 625.00 21875.00
0193  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 7 EA 904.75 6333.25 895.00 6265.00 825.00 5775.00
0194 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1199.32 8395.24 1000.00 7000.00 925.00 6475.00
0195 7264000000-E 1710 MESSENGER CABLE (3/8") 1,050 LF 3.89 4084.50 3.25 3412.50 2.00 2100.00
0196 7288000000-E 1715 (PZA\Z/'I'E)D TRENCH (*#xwksein) 250 LF 16.62 4155.00 33.00 8250.00 20.00 5000.00
0197 7300000000-E 1715 tJlN;/)WED TRENCH (¥Htrionir) 625 LF 6.05 3781.25 8.00 5000.00 8.00 5000.00
0198 7300000000-E 1715 tJZNZP'I'?VED TRENCH (*#xwsein) 250 LF 7.68 1920.00 8.25 2062.50 8.25 2062.50
0199 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 710 LF 2.89 2051.90 2.50 1775.00 5.00 3550.00
0200 7301000000-E 1715 (DZIRZE)CT DRILL (Hkrionor) 700 LF 16.62 11634.00 19.00 13300.00 15.00 10500.00
0201 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 26 EA 305.09 7932.34 235.00 6110.00 200.00 5200.00
0202 7360000000-N 1720 WOOD POLE 8 EA 899.49 7195.92 950.00 7600.00 900.00 7200.00
0203 7372000000-N 1721 GUY ASSEMBLY 16 EA 268.27 4292.32 400.00 6400.00 300.00 4800.00
0204 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 599.66 1199.32 240.00 480.00 800.00 1600.00
0205 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 368.21 3682.10 430.00 4300.00 500.00 5000.00
0206 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5500 LF 6.31 34705.00 5.00 27500.00 5.50 30250.00
0207 7456000000-E 1726 I(.JiAS-IN CABLE (#xwex) 10,475 LF 1.58 16550.50 1.45 15188.75 2.00 20950.00
0208 7575142000-N 1736 900MHZ RADIO 2 EA 3508.53 7017.06 4200.00 8400.00 3500.00 7000.00
0209 7575142060-N SP  MOD RADIO INSTALL 3 EA 1246.66 3739.98 335.00 1005.00 700.00 2100.00
0210 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 8 EA 12624.41 100995.28 16000.00 128000.00 13700.00 109600.00
0211 7613000000-N SP SOIL TEST 8 EA 1030.99 8247.92 1110.00 8880.00 800.00 6400.00

0212 7614100000-E SP  DRILLED PIER FOUND 48 CY 773.25 37116.00 785.00 37680.00 700.00 33600.00
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0213
0214
0215
0216
0217
0218
0219
0220
0221
0222
0223

0224

0225

0226

0227

0228

0229

0230

0231
0232
0233
0234
0235

0236
0237
0238
0239
0240
0241
0242

7631000000-N
7636000000-N
7642100000-N
7642200000-N
7684000000-N
7756000000-N
7780000000-N
7901000000-N
7960000000-N
7972000000-N
7980000000-N

7980000000-N

7980000000-N

8801000000-E

8801000000-E

8847000000-E

8021000000-N

8091000000-N

8112730000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8364000000-E
8531000000-E
8657000000-N
8706000000-N

SP
1745
1743
1743
1750
1751
1751
1753
SP
SP
SP

SP

SP

SP

SP

SP

SP

410

450
420
420
420
422

425
425
430
450
462
430
SP

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

TYPE | POST W/ FOUNDATION

TYPE Il PED W/ FOUNDATION

SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER

METAL POLE FOUND REMVL

METAL POLE REMOVAL

GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR PUSHBUTTON POST (BLACK)
GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)
GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

WALL ITEMS

MSE RETAIN WALL NO **

(@)

MSE RETAIN WALL NO **

@

GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

REMV EXIST STR s
(13+41.72 -L)

FND EXCAV B** STA *rexeex
(1, 13+41.72 -L-)

PDA TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB #kerikcrss
(13+41.72 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
45" PRESTR CONCRETE GIRDR
HP12X53 PILES

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS
EXPANSION JOINT SEALS

3,180
3,130

12,015

Lump Sum
Lump Sum

1

14,788
14,928
260.3
Lump Sum

36,079
2,212
1,752
1,785

76
Lump Sum
Lump Sum

EA
EA
EA

EA
EA

EA
EA
EA
EA

EA

SF

SF

SF

EA
SF
SF
CY

252.49 2019.92
194.63 1557.04
1020.47 2040.94
904.75 11761.75
973.13 2919.39
12308.80 36926.40
115.72 1735.80
362.95 1088.85
704.86 2819.44
273.53 1094.12
46.81 93.62
66.80 868.40
1330.82 10646.56
60.75 193185.00
63.91 200038.30
37.96 456089.40
105203.45

10520.34

4102.93 4102.93
31.56 466709.28
0.68 10151.04
789.03 205384.51
73642.41

1.31 47263.49
3.16 6989.92
236.71 414715.92
52.60 93891.00
152.54 11593.04
14938.89

105203.45

335.00 2680.00
315.00 2520.00
1345.00 2690.00
1500.00 19500.00
875.00 2625.00
12000.00 36000.00
105.00 1575.00
400.00 1200.00
1600.00 6400.00
650.00 2600.00
110.00 220.00
95.00 1235.00
1400.00 11200.00
100.00 318000.00
100.00 313000.00
43.00 516645.00
160000.00

15000.00

3400.00 3400.00
31.20 461385.60
0.70 10449.60
890.00 231667.00
46535.00

0.80 28863.20
1.90 4202.80
208.00 364416.00
55.00 98175.00
128.00 9728.00
6150.00

95000.00

300.00 2400.00
400.00 3200.00
600.00 1200.00
1200.00 15600.00
800.00 2400.00
11000.00 33000.00
150.00 2250.00
300.00 900.00
1000.00 4000.00
500.00 2000.00
450.00 900.00
200.00 2600.00
400.00 3200.00
88.60 281748.00
88.69 277599.70
41.04 493095.60
422000.00

15000.00

2750.00 2750.00
30.55 451773.40
0.68 10151.04
635.50 165420.65
100500.00

0.97 34996.63
2.09 4623.08
184.85 323857.20
43.89 78343.65
128.84 9791.84
5525.00

152375.00
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0243 8734000000-N SP
0244  8867000000-E SP
0245 8892000000-E SP

ELEC CONDUIT SYS ###kikrx
(13+41.72 -L)

GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL
GENERIC STRUCTURE ITEM (SF)
PATTERNED CONC SIDEWALK

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

Lump Sum
306.3 LF

1,972.92 SF

13255.63

226.19 69282.00
16.31 32178.33
TOTAL 10164621.36
SUB-TOTAL 7630283.03
SUB-TOTAL 849312.70
SUB-TOTAL 1685025.63

34225.00

148.00 45332.40

5.50 10851.06

TOTAL 11238525.56
SUB-TOTAL 8465499.90
SUB-TOTAL 1147645.00
SUB-TOTAL 1625380.66

20550.00

197.64 60537.13

7.47 14737.71

TOTAL 11376522.56
SUB-TOTAL 8451146.93
SUB-TOTAL 1052443.30
SUB-TOTAL 1872932.33
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 575000.00 600000.00 650000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 217275.00 150000.00 85000.00
0003  0043000000-N 226 GRADING Lump Sum 1730000.00 3230000.00 1951000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 5000.00 5000.00 8000.00 8000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,500 CY 1.00 2500.00 14.00 35000.00 22.00 55000.00
0006 0141000000-E 240 BERM DITCH CONSTRUCTION 410 LF 2.00 820.00 5.50 2255.00 3.51 1439.10
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 40.00 40000.00 29.00 29000.00 35.00 35000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,682 SY 1.00 2682.00 3.80 10191.60 2.69 7214.58
0009 0199000000-E SP TEMPORARY SHORING 41173 SF 50.00 205865.00 39.00 160574.70 45.00 185278.50
0010 0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 200.00 20000.00 118.00 11800.00 74.76 7476.00

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SoIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,067 TON 30.00 32010.00 31.00 33077.00 37.08 39564.36
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 2,760 SY 1.00 2760.00 3.00 8280.00 2.38 6568.80
0013 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 50.00 2200.00 50.00 2200.00 27.16 1195.04
0014 0360000000-E 310 12"RCPIPE CULV Il 60 LF 55.00 3300.00 45.00 2700.00 29.37 1762.20
0015 0366000000-E 310 15" RCPIPE CULV Il 724 LF 105.00 76020.00 45.00 32580.00 27.83 20148.92
0016 0372000000-E 310 18"RCPIPE CULV Il 3,560 LF 80.00 284800.00 45.00 160200.00 31.63 112602.80
0017 0378000000-E 310 24" RCPIPE CULV Il 428 LF 75.00 32100.00 50.00 21400.00 41.02 17556.56
0018 0384000000-E 310 30" RCPIPE CULV Il 548 LF 105.00 57540.00 65.00 35620.00 54.22 29712.56
0019 0390000000-E 310 36" RCPIPE CULV Il 1544 LF 105.00 162120.00 80.00 123520.00 74.03 114302.32
0020 0396000000-E 310 42"RCPIPE CULV Il 588 LF 130.00 76440.00 100.00 58800.00 93.95 55242.60
0021 0408000000-E 310 54" RCPIPE CULV Il 32 LF 275.00 8800.00 175.00 5600.00 156.17 4997.44
0022 0448200000-E 310 15" RCP CULV CLASS IV 24 LF 60.00 1440.00 55.00 1320.00 40.85 980.40
0023 0582000000-E 310 15" CS PIPE CULV 0.064" 108 LF 50.00 5400.00 45.00 4860.00 31.24 3373.92
0024 0588000000-E 310 18" CS PIPE CULV 0.064" 100 LF 60.00 6000.00 50.00 5000.00 34.95 3495.00
0025 0636000000-E 310 (1503 EEEF)DW wwxkst THICK 4 EA 350.00 1400.00 480.00 1920.00 481.80 1927.20
0026 0636000000-E 310 (IBC% 'SEES’W wwkxt THICK 4 EA 360.00 1440.00 520.00 2080.00 520.23 2080.92
0027 0973100000-E 330 (lQNBDSfZTS PIPE GRAD B IN SOIL 140 LF 320.00 44800.00 215.00 30100.00 255.40 35756.00
0028 0973100000-E 330 (;E;NIE)D5§IIS PIPE GRAD B IN SOIL 156 LF 430.00 67080.00 350.00 54600.00 100.00 15600.00
0029 0973100000-E 330 ::‘Z\{YIE)DG%—"IS PIPE GRAD B IN SOIL 176 LF 540.00 95040.00 470.00 82720.00 478.88 84282.88
0030 0986000000-E SP  GENERIC PIPE ITEM (LF) 19 LF 520.00 9880.00 900.00 17100.00 2352.17 44691.23

56" X 40" ELLIPSE PIPE LINER
0031 0987000000-E 310 GENERIC PIPE ITEM (LF) 310 40 LF 415.00 16600.00 325.00 13000.00 250.94 10037.60

43" X 68" ELLIPSE RC PIPE  CLASS Il
0032 0995000000-E 340 PIPE REMOVAL 1,713 LF 22.00 37686.00 22.00 37686.00 14.06 24084.78
0033  1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 6.50 6500.00 18.00 18000.00 13.99 13990.00



NOV 03, 2015 08:57 AM

38331.3.FR1

TIP NO

B-3159

FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND -85 BUS LOOP ON US-52.

DAVIDSON

OCT 20 2015

2:00PM 10/ 24 006
C203587

0.289 MI

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC. HRIINC DBA HRI BRIDGE COMPANY

ROANOKE, VA CHARLOTTE, NC STATE COLLEGE, PA
0034 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,800 TON 21.00 37800.00 28.00 50400.00 33.41 60138.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 1,340 TON 30.00 40200.00 36.50 48910.00 30.70 41138.00
0036 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 26.50 2650.00 33.10 3310.00
0037 1275000000-E 600 PRIME COAT 469 GAL 5.00 2345.00 5.00 2345.00 5.00 2345.00
0038 1297000000-E 607 ?/31!!5L ASP PVMT *****" DTH 12,850 SY 5.00 64250.00 5.00 64250.00 3.75 48187.50
0039 1308000000-E 607 ?EI)IL'II:('\DI ':;“\I?PHALT PVMT o sk 2,000 SY 6.00 12000.00 10.00 20000.00 9.00 18000.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,600 TON 56.00 369600.00 45.74 301884.00 56.00 369600.00
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 6,210 TON 60.00 372600.00 45.71 283859.10 54.00 335340.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,765 TON 57.00 214605.00 47.10 177331.50 57.00 214605.00
0043 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,725 TON 64.00 110400.00 49.94 86146.50 57.00 98325.00
0044 1519000000-E 610 ASP CONC SURF CRS $9.5B 4,280 TON 60.00 256800.00 46.57 199319.60 60.00 256800.00
0045 1523000000-E 610 ASP CONC SURF CRS $9.5C 3,810 TON 62.00 236220.00 46.75 178117.50 55.00 209550.00
0046 1575000000-E 620 ASP FOR PLANT MIX 1,310 TON 510.00 668100.00 530.00 694300.00 510.00 668100.00
0047 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 609 TON 150.00 91350.00 180.00 109620.00 115.00 70035.00
0048 2000000000-N 806 RIGHT OF WAY MARKERS 43 EA 200.00 8600.00 160.00 6880.00 65.00 2795.00
0049 2022000000-E 815 SUBDRAIN EXCAVATION 134.4 CY 16.00 2150.40 6.50 873.60 17.79 2390.98
0050 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 600 SY 1.00 600.00 4.00 2400.00 2.69 1614.00
0051 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 100.8 CY 45.00 4536.00 81.00 8164.80 44.78 4513.82
0052 2044000000-E 815 6" PERF SUBDRN PIPE 600 LF 4.00 2400.00 4.00 2400.00 10.56 6336.00
0053 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00 225.00 450.00 347.70 695.40
0054 2077000000-E 815 6" OUTLET PIPE 12 LF 17.00 204.00 26.00 312.00 41.46 497.52
0055 2209000000-E 838 ENDWALLS 23 CY 1250.00 2875.00 1150.00 2645.00 1413.66 3251.42
0056 2253000000-E 840 PIPE COLLARS 1151 CY 1200.00 1381.20 1350.00 1553.85 386.29 444.62
0057 2275000000-E SP FLOWABLE FILL 542 CY 350.00 189700.00 150.00 81300.00 169.03 91614.26
0058 2286000000-N 840 MASNRY DRAINAGE STRUCT 76 EA 1100.00 83600.00 1600.00 121600.00 1460.35 110986.60
0059 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.135 CY 1200.00 13362.00 1300.00 14475.50 1133.60 12622.64
0060 2308000000-E 840 MASNRY DRAINAGE STRUCT 125.2 LF 195.00 24414.00 400.00 50080.00 287.00 35932.40
0061 2364000000-N 840 FRAME W/2GRTS 840.16 STD 6 EA 575.00 3450.00 700.00 4200.00 623.91 3743.46
0062 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 575.00 2875.00 700.00 3500.00 1492.52 7462.60
0063 2365000000-N 840 FRAME W/2GRTS 840.22 STD 31 EA 850.00 26350.00 700.00 21700.00 1281.64 39730.84
0064 2367000000-N 840 FRAME W/2GRTS 840.29 STD EA 575.00 575.00 700.00 700.00 619.52 619.52
0065 2374000000-N 840 ;:SAME-GRT-HD 840.03 ** EA 610.00 3050.00 750.00 3750.00 688.08 3440.40
0066 2374000000-N 840 I(:SAME—GRT—HD 840.03 ** 8 EA 625.00 5000.00 750.00 6000.00 714.24 5713.92
0067 2374000000-N 840 ;:(;AME-GRT-HD 840.03 ** 13 EA 625.00 8125.00 750.00 9750.00 714.24 9285.12
0068 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 475.00 5225.00 600.00 6600.00 523.90 5762.90
0069 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 EA 850.00 4250.00 850.00 4250.00 991.05 4955.25
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0070 2549000000-E 846 2-6" CONC CURB & GUTTER 4,030 LF 22.00 88660.00 22.00 88660.00 17.05 68711.50
0071 2605000000-N 848 CONCRETE CURB RAMP 26 EA 1300.00 33800.00 1200.00 31200.00 1252.16 32556.16
0072 2619000000-E 850 4" CONCRETE PAVED DITCH 1 SsY 90.00 990.00 65.00 715.00 53.50 588.50
0073  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 925 SY 75.00 69375.00 68.00 62900.00 43.71 40431.75
0074 2724000000-E 857 PC REINF BARRIER SNGL FC 625 LF 67.78 42362.50 100.00 62500.00 98.00 61250.00
0075 2738000000-E SP GENERIC PAVING ITEM (SY) 1,050 SY 60.00 63000.00 56.00 58800.00 90.00 94500.00

5' STAMPED CONCRETE SIDEWALK
0076 2738000000-E SP  GENERIC PAVING ITEM (SY) 400 SY 30.00 12000.00 48.00 19200.00 90.14 36056.00
TEMPORARY SIDEWALK

0077 2815000000-N 858 ADJDROP INLETS 1 EA 750.00 750.00 250.00 250.00 17.05 17.05
0078 2845000000-N 858 ADJMETER OR VALVE BOXES 33 EA 500.00 16500.00 250.00 8250.00 100.00 3300.00
0079 2860000000-N 859 CONVERT CBTO JB 1 EA 750.00 750.00 1900.00 1900.00 1703.53 1703.53
0080 2905000000-N 859 CONVERT DITO JB 1 EA 750.00 750.00 1900.00 1900.00 1703.53 1703.53
0081 3030000000-E 862 STL BM GUARDRAIL 6,225 LF 15.00 93375.00 14.90 92752.50 14.90 92752.50
0082 3105000000-N 862 SBGR TERM SECT 8 EA 750.00 6000.00 75.00 600.00 75.00 600.00
0083 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00 30.00 150.00 30.00 150.00
0084 3165000000-N SP (GSI;OA%:I;)OR TYPE #irsiesnek 2 EA 1625.00 3250.00 1750.00 3500.00 1750.00 3500.00
0085 3180000000-N 862 8:/? QIE\IEG)OR TYPE ikt 2 EA 1000.00 2000.00 1500.00 3000.00 1500.00 3000.00
0086 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 375.00 375.00 450.00 450.00 450.00 450.00
0087 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1400.00 5600.00 1400.00 5600.00
0088 3270000000-N SP  GR ANCHOR TYPE 350 7 EA 1700.00 11900.00 1800.00 12600.00 1800.00 12600.00
0089 3317000000-N 862 GR ANCHOR TYPE B-77 6 EA 1500.00 9000.00 1400.00 8400.00 1400.00 8400.00
0090 3360000000-E 863 REMOVE EXISTING GUARDRAIL 6,800 LF 0.50 3400.00 1.00 6800.00 1.00 6800.00
0091 3536000000-E 866 CHN LK FENCE 48" FABRIC 4,050 LF 4.70 19035.00 4.65 18832.50 4.65 18832.50
0092 3542000000-E 866 MET LINE PST 48" CL FEN 346 EA 35.00 12110.00 42.00 14532.00 42.00 14532.00
0093  3548000000-E 866 MET TERM PST 48" CL FEN 59 EA 75.00 4425.00 105.00 6195.00 105.00 6195.00
0094 3628000000-E 876 RIP RAP, CLASS | 15 TON 75.00 1125.00 50.00 750.00 50.40 756.00
0095 3649000000-E 876 RIP RAP, CLASS B 13 TON 100.00 1300.00 45.00 585.00 53.32 693.16
0096 3656000000-E 876 GEOTEXTILE FOR DRAINGE 751 SY 1.00 751.00 2.50 1877.50 2.65 1990.15
0097 4048000000-E 902 REINF CONC FOUNDTN 13 CY 900.00 11700.00 900.00 11700.00 800.00 10400.00
0098  4054000000-E 902 PLN CONC FOUNDTN 1 CcY 1.00 1.00 1.00 1.00 600.00 600.00
0099 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,711 LB 3.25 12060.75 3.25 12060.75 5.00 18555.00
0100 4066000000-E 903 SUPPORTS, SIMPLE STL BM 6,248 LB 3.00 18744.00 3.00 18744.00 4.00 24992.00
0101 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 943 LF 5.00 4715.00 5.00 4715.00 5.00 4715.00
0102  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00 85.00 170.00 75.00 150.00
0103  4102000000-N 904 SIGN ERECTION, TYPE E 63 EA 65.00 4095.00 65.00 4095.00 75.00 4725.00
0104 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 80.00 880.00 80.00 880.00 75.00 825.00
0105 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 375.00 2250.00 375.00 2250.00 750.00 4500.00

GV
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0106 4152000000-N 907 DISPOSE SIGN SYST STL BM 9 EA 50.00 450.00 50.00 450.00 100.00 900.00
0107 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 78 EA 1.00 78.00 1.00 78.00 25.00 1950.00
0108  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,050 SF 4.25 4462.50 15.00 15750.00 4.00 4200.00
0109  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,000 SF 8.00 8000.00 8.00 8000.00 21.98 21980.00
0110 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 5.25 1050.00 9.00 1800.00 14.65 2930.00
0111  4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1850.00 7400.00 4800.00 19200.00 4800.00 19200.00
0112 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 7 EA 10000.00 70000.00 13500.00 94500.00 24418.36 170928.52
0113  4430000000-N 1130 DRUMS 200 EA 60.00 12000.00 55.00 11000.00 148.64 29728.00
0114 4445000000-E 1145 BARRICADES (TYPE Ill) 220 LF 20.00 4400.00 20.00 4400.00 18.00 3960.00
0115  4455000000-N 1150 FLAGGER 160 DAY 350.00 56000.00 200.00 32000.00 393.05 62888.00
0116  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 3000.00 12000.00 3000.00 12000.00 3000.00 12000.00
0117  4470000000-N 1160 RESET CRASH CUSHION 6 EA 1100.00 6600.00 1250.00 7500.00 1250.00 7500.00
0118  4480000000-N 1165 TMA 6 EA 5625.00 33750.00 8500.00 51000.00 14200.00 85200.00
0119  4485000000-E 1170 PORT CONC BARRIER 2,000 LF 18.00 36000.00 16.00 32000.00 16.00 32000.00
0120 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 160 LF 31.00 4960.00 28.00 4480.00 28.00 4480.00
0121 4500000000-E 1170 RESET PORT CONC BARRIER 3,550 LF 4.00 14200.00 3.10 11005.00 3.10 11005.00
0122 4510000000-N SP LAW ENFORCEMENT 200 HR 45.00 9000.00 35.00 7000.00 35.00 7000.00
0123  4650000000-N 1251 TEMP RAISED PVMT MRKS 250 EA 7.00 1750.00 7.00 1750.00 10.00 2500.00
0124 4685000000-E 1205 THERMO PVT MKG LINES 4"90 16,312 LF 1.00 16312.00 0.82 13375.84 1.50 24468.00
0125 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,563 LF 1.00 6563.00 0.92 6037.96 1.75 11485.25
0126 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,119 LF 1.00 2119.00 1.05 2224.95 2.25 4767.75
0127 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,479 LF 3.25 4806.75 3.25 4806.75 2.25 3327.75
0128 4710000000-E 1205 24"WIDE THERMO 120 MILS 605 LF 7.50 4537.50 7.50 4537.50 8.00 4840.00
0129 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 73 EA 120.00 8760.00 120.00 8760.00 150.00 10950.00
0130 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 725 LF 4.00 2900.00 4.00 2900.00 2.00 1450.00
mn
0131 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 5500 LF 2.50 13750.00 2.50 13750.00 2.00 11000.00
(Iv)
0132 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE ** 184 LF 8.00 1472.00 8.00 1472.00 3.00 552.00
(mn
0133  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 2 EA 300.00 600.00 300.00 600.00 250.00 500.00
(mn
0134 4810000000-E 1205 PAINT PVMT MARKINGS 4" 134,000 LF 0.25 33500.00 0.25 33500.00 0.25 33500.00
0135 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,700 LF 0.85 5695.00 0.85 5695.00 1.00 6700.00
0136 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,220 LF 3.20 3904.00 3.20 3904.00 3.00 3660.00
0137 4845000000-N 1205 PAINT PVT MKG SYMBOL 95 EA 65.00 6175.00 65.00 6175.00 25.00 2375.00
0138  4850000000-E 1205 LINE REMOVAL 4" WIDE 3,100 LF 1.25 3875.00 1.25 3875.00 0.75 2325.00
0139 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 6.00 900.00 6.00 900.00 3.00 450.00
0140 4900000000-N 1251 PERM RAISED PVMT MARKERS 13 EA 35.00 455.00 35.00 455.00 10.00 130.00

0141 4905000000-N 1253 SNOWPLB PVMT MRKER 122 EA 30.00 3660.00 30.00 3660.00 50.00 6100.00
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0142 5155000000-E 1409 ELECT DUCT BD, SIZE **** 2,335 LF 4.80 11208.00 4.80 11208.00 6.00 14010.00
(2", WITH MIN 240LB 2 PLY PULL LINE)
0143 5155000000-E 1409 (E4E)ECT DUCT BD, SIZE *++* 578 LF 7.25 4190.50 7.25 4190.50 9.00 5202.00
0144 5240000000-N 1411 :EPLcEcl:sJ)B xR 18 EA 380.00 6840.00 380.00 6840.00 350.00 6300.00
0145 5325400000-E 1510 4" WATER LINE 40 LF 125.00 5000.00 150.00 6000.00 328.35 13134.00
0146 5325600000-E 1510 6" WATER LINE 603 LF 60.00 36180.00 60.00 36180.00 113.99 68735.97
0147 5326600000-E 1510 16" WATER LINE 38 LF 360.00 13680.00 350.00 13300.00 743.73 28261.74
0148 5540000000-E 1515 6" VALVE 4 EA 1200.00 4800.00 1200.00 4800.00 1473.90 5895.60
0149 5648000000-N 1515 RELOCATE WATER METER 3 EA 1500.00 4500.00 1500.00 4500.00 867.90 2603.70
0150 5666000000-E 1515 FIRE HYDRANT 1 EA 4735.00 4735.00 5000.00 5000.00 4319.76 4319.76
0151 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 3800.00 11400.00 4000.00 12000.00 3419.76 10259.28
0152 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,060 LF 54.00 57240.00 50.00 53000.00 124.79 132277.40
0153 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 2500.00 25000.00 2500.00 25000.00 2614.83 26148.30
0154 5776000000-E 1525 5' DIA UTILITY MANHOLE 1 EA 3000.00 3000.00 4000.00 4000.00 3554.73 3554.73
0155 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 9.97 LF 250.00 2492.50 250.00 2492.50 289.97 2891.00
0156 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 257 LF 350.00 899.50 350.00 899.50 307.97 791.48
0157 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,680 LF 8.00 21440.00 10.00 26800.00 13.00 34840.00
0158 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,344 LF 12.00 40128.00 12.00 40128.00 14.80 49491.20
0159 5810000000-E 1530 ABANDON 16" UTILITY PIPE 33 LF 50.00 1650.00 125.00 4125.00 66.99 2210.67
0160 5815000000-N 1530 REMOVE WATER METER 7 EA 500.00 3500.00 500.00 3500.00 559.92 3919.44
0161 5816000000-N 1530 ABANDON UTILITY MANHOLE 6 EA 1000.00 6000.00 800.00 4800.00 1990.83 11944.98
0162 5828000000-N 1530 REMOVE UTILITY MANHOLE 6 EA 2000.00 12000.00 1200.00 7200.00 1971.70 11830.20
0163 6000000000-E 1605 TEMPORARY SILT FENCE 5920 LF 275 16280.00 2.00 11840.00 1.56 9235.20
0164 6006000000-E 1610 EROS CONTRL STONE CL A 390 TON 40.00 15600.00 45.00 17550.00 28.75 11212.50
0165 6009000000-E 1610 EROS CONTRL STONE CL B 1,710 TON 35.00 59850.00 45.00 76950.00 29.75 50872.50
0166 6012000000-E 1610 SEDIMENT CONTROL STONE 1,550 TON 26.50 41075.00 40.00 62000.00 24.25 37587.50
0167 6015000000-E 1615 TEMPORARY MULCHING 31 ACR 925.00 28675.00 1250.00 38750.00 660.00 20460.00
0168 6018000000-E 1620 SEED FOR TEMP SEEDING 2,000 LB 0.65 1300.00 0.50 1000.00 3.15 6300.00
0169 6021000000-E 1620 FERT FOR TEMP SEEDING 11 TON 500.00 5500.00 100.00 1100.00 869.00 9559.00
0170 6024000000-E 1622 TEMPORARY SLOPE DRAINS 300 LF 10.00 3000.00 16.00 4800.00 43.35 13005.00
0171 6029000000-E SP  SAFETY FENCE 200 LF 175 350.00 2.00 400.00 1.56 312.00
0172 6030000000-E 1630 SILT EXCAVATION 1,810 CY 1.00 1810.00 10.50 19005.00 6.59 11927.90
0173 6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 2.00 50000.00 1.40 35000.00 1.05 26250.00
0174 6037000000-E SP  COIR FIBER MAT 100 SY 7.00 700.00 5.00 500.00 7.25 725.00
0175 6038000000-E SP  PERM SOIL REINF MAT 850 SY 6.00 5100.00 5.00 4250.00 6.25 5312.50
0176 6042000000-E 1632 1/4" HARDWARE CLOTH 3,340 LF 3.25 10855.00 3.00 10020.00 2.65 8851.00
0177 6071012000-E SP  COIR FIBER WATTLE 1,080 LF 8.75 9450.00 7.00 7560.00 7.00 7560.00
0178 6071020000-E SP  POLYACRYLAMIDE (PAM) 520 LB 12.50 6500.00 8.00 4160.00 10.00 5200.00
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0179 6071030000-E 1640 COIR FIBER BAFFLE 450 LF 9.50 4275.00 5.50 2475.00 4.00 1800.00
0180 6071050000-E SP (1 18/;!)MMER 1 EA 1200.00 1200.00 2072.61 2072.61 3802.67 3802.67
0181 6084000000-E 1660 SEEDING AND MULCHING 36 ACR 1550.00 55800.00 2100.00 75600.00 1525.00 54900.00
0182 6087000000-E 1660 MOWING 17 ACR 75.00 1275.00 200.00 3400.00 92.00 1564.00
0183 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 3.25 1137.50 2.00 700.00 5.12 1792.00
0184 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 995.00 995.00 700.00 700.00 900.00 900.00
0185 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 3.25 2681.25 3.00 2475.00 3.15 2598.75
0186 6108000000-E 1665 FERTILIZER TOPDRESSING 24.5 TON 675.00 16537.50 700.00 17150.00 900.00 22050.00
0187 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 95.00 950.00 80.00 800.00 58.00 580.00
0188 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 500.00 12500.00 150.00 3750.00 90.00 2250.00
0189 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 6 EA 2000.00 12000.00 992.55 5955.30 5170.97 31025.82
CONCRETE WASHOUT STRUCTURE
0190 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 835.00 13360.00 835.00 13360.00 750.00 12000.00
0191 7060000000-E 1705 SIGNAL CABLE 9,335 LF 2.15 20070.25 2.15 20070.25 250 23337.50
0192 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 35 EA 780.00 27300.00 780.00 27300.00 775.00 27125.00
0193  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 7 EA 860.00 6020.00 860.00 6020.00 875.00 6125.00
0194 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1140.00 7980.00 1140.00 7980.00 1075.00 7525.00
0195 7264000000-E 1710 MESSENGER CABLE (3/8") 1,050 LF 3.70 3885.00 3.70 3885.00 3.00 3150.00
0196 7288000000-E 1715 (PZA\Z/'I'E)D TRENCH (*#xwksein) 250 LF 15.80 3950.00 15.80 3950.00 30.00 7500.00
0197 7300000000-E 1715 tJlN;/)WED TRENCH (¥Htrionir) 625 LF 5.75 3593.75 5.75 3593.75 6.00 3750.00
0198 7300000000-E 1715 tJZNZP'I'?VED TRENCH (*#xwsein) 250 LF 7.30 1825.00 7.30 1825.00 8.00 2000.00
0199 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 710 LF 2.75 1952.50 2.75 1952.50 1.50 1065.00
0200 7301000000-E 1715 (DZIRZE)CT DRILL (Hkrionor) 700 LF 15.80 11060.00 15.80 11060.00 17.00 11900.00
0201 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 26 EA 290.00 7540.00 290.00 7540.00 275.00 7150.00
0202 7360000000-N 1720 WOOD POLE 8 EA 855.00 6840.00 855.00 6840.00 800.00 6400.00
0203 7372000000-N 1721 GUY ASSEMBLY 16 EA 255.00 4080.00 255.00 4080.00 350.00 5600.00
0204 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 570.00 1140.00 570.00 1140.00 350.00 700.00
0205 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 350.00 3500.00 350.00 3500.00 450.00 4500.00
0206 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5500 LF 6.00 33000.00 6.00 33000.00 6.50 35750.00
0207 7456000000-E 1726 I(.JiAS-IN CABLE (#xwex) 10,475 LF 1.50 15712.50 1.50 15712.50 1.50 15712.50
0208 7575142000-N 1736 900MHZ RADIO 2 EA 3335.00 6670.00 3355.00 6710.00 3250.00 6500.00
0209 7575142060-N SP  MOD RADIO INSTALL 3 EA 1185.00 3555.00 1185.00 3555.00 750.00 2250.00
0210 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 8 EA 12000.00 96000.00 12000.00 96000.00 13370.00 106960.00
0211 7613000000-N SP SOIL TEST 8 EA 980.00 7840.00 980.00 7840.00 900.00 7200.00
0212 7614100000-E SP DRILLED PIER FOUND 48 CY 735.00 35280.00 735.00 35280.00 450.00 21600.00
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0213 7631000000-N SP  MAST ARM W/ MTL POLE DES 8 EA 240.00 1920.00 240.00 1920.00 50.00 400.00
0214 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 185.00 1480.00 185.00 1480.00 300.00 2400.00
0215 7642100000-N 1743 TYPE | POST W/ FOUNDATION 2 EA 970.00 1940.00 970.00 1940.00 950.00 1900.00
0216 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 13 EA 860.00 11180.00 860.00 11180.00 1250.00 16250.00
0217 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 925.00 2775.00 925.00 2775.00 900.00 2700.00
0218 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 11700.00 35100.00 11700.00 35100.00 10950.00 32850.00
0219 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 110.00 1650.00 110.00 1650.00 115.00 1725.00
0220 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 345.00 1035.00 345.00 1035.00 450.00 1350.00
0221 7960000000-N SP METAL POLE FOUND REMVL 4 EA 670.00 2680.00 670.00 2680.00 750.00 3000.00
0222 7972000000-N SP METAL POLE REMOVAL 4 EA 260.00 1040.00 260.00 1040.00 400.00 1600.00
0223 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 44,50 89.00 44,50 89.00 45.00 90.00
POWDER COAT FOR PUSHBUTTON POST (BLACK)
0224 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 63.50 825.50 63.50 825.50 45.00 585.00
POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)
0225 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1265.00 10120.00 1265.00 10120.00 1200.00 9600.00
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)
WALL ITEMS
0226 8801000000-E SP x)SE RETAIN WALL NO ** 3,180 SF 75.00 238500.00 70.00 222600.00 107.46 341722.80
0227 8801000000-E SP ?/ZI)SE RETAIN WALL NO ** 3,130 SF 75.00 234750.00 70.00 219100.00 104.57 327304.10
0228 8847000000-E SP  GENERIC RET WALL ITEM (SF) 12,015 SF 60.00 720900.00 40.00 480600.00 37.01 444675.15
SOUND BARRIER WALL
STRUCTURE ITEMS
0229 8021000000-N SP  REMV EXIST STR #*#wsirex Lump Sum 100000.00 120000.00 116925.00
(13+41.72 -L-)
0230 8091000000-N 410 FND EXCAV B** STA i Lump Sum 10000.00 10000.00 43247.03
(1, 13+41.72 -L-)
0231 8112730000-N 450 PDATESTING 1 EA 3900.00 3900.00 3000.00 3000.00 2600.00 2600.00
0232 8147000000-E 420 REINF CONCRETE DECK SLAB 14,788 SF 30.00 443640.00 32.00 473216.00 63.79 943326.52
0233 8161000000-E 420 GROOVING BRIDGE FLOORS 14,928 SF 0.65 9703.20 0.56 8359.68 0.94 14032.32
0234 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 260.3 CY 750.00 195225.00 900.00 234270.00 1535.44 399675.03
0235 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 70000.00 122000.00 212802.72
(13+41.72 -L-)
0236 8217000000-E 425 REINF STEEL (BRIDGE) 36,079 LB 1.25 45098.75 1.00 36079.00 1.49 53757.71
0237 8238000000-E 425 SPIRAL COL REINF STL BRG 2,212 LB 3.00 6636.00 1.50 3318.00 3.70 8184.40
0238 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,752 LF 225.00 394200.00 220.00 385440.00 448.18 785211.36
0239 8364000000-E 450 HP12X53 PILES 1,785 LF 50.00 89250.00 53.00 94605.00 115.75 206613.75
0240 8531000000-E 462 4" SLOPE PROTECTION 76 SY 145.00 11020.00 150.00 11400.00 227.74 17308.24
0241 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 14200.00 15000.00 53423.72

0242 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 100000.00 120000.00 238918.98
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0243 8734000000-N SP  ELEC CONDUIT SYS ##kikk Lump Sum 11000.00 12600.00 17900.00
(13+41.72 -L-)

0244  8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 306.3 LF 215.00 65854.50 280.00 85764.00 544.38 166743.59
CLASSIC CONC BRIDGE RAIL

0245 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,972.92 SF 15.50 30580.26 7.00 13810.44 22.50 44390.70
PATTERNED CONC SIDEWALK
CONTRACT TOTAL TOTAL 11493125.56 TOTAL 12308076.53 TOTAL 13200573.39
ROADWAY ITEMS SUB-TOTAL 8698667.85 SUB-TOTAL 9636914.41 SUB-TOTAL 8761810.27
WALL ITEMS SUB-TOTAL 1194150.00 SUB-TOTAL 922300.00 SUB-TOTAL 1113702.05
STRUCTURE ITEMS SUB-TOTAL 1600307.71 SUB-TOTAL 1748862.12 SUB-TOTAL 3325061.07
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 725600.00 900000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 130000.00 700000.00
0003 0043000000-N 226 GRADING Lump Sum 3633000.00 4257503.94
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 14000.00 14000.00 10000.00 10000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,500 CY 13.00 32500.00 33.00 82500.00
0006 0141000000-E 240 BERM DITCH CONSTRUCTION 410 LF 4.50 1845.00 33.00 13530.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 61.00 61000.00 100.00 100000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,682 SY 3.50 9387.00 5.00 13410.00
0009 0199000000-E SP TEMPORARY SHORING 4,117.3 SF 45.00 185278.50 175.00 720527.50
0010 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 120.00 12000.00 200.00 20000.00

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,067 TON 42.00 44814.00 38.00 40546.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 2,760 SY 4.25 11730.00 4.00 11040.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 38.00 1672.00 34.00 1496.00
0014 0360000000-E 310 12"RCPIPE CULV I 60 LF 45.00 2700.00 40.00 2400.00
0015 0366000000-E 310 15"RCPIPE CULV I 724 LF 38.25 27693.00 34.00 24616.00
0016 0372000000-E 310 18"RCPIPE CULV I 3,560 LF 45.00 160200.00 40.00 142400.00
0017 0378000000-E 310 24"RCPIPE CULV I 428 LF 58.00 24824.00 52.00 22256.00
0018 0384000000-E 310 30"RCPIPE CULV I 548 LF 76.50 41922.00 68.00 37264.00
0019 0390000000-E 310 36" RC PIPE CULV Il 1,544 LF 102.00 157488.00 91.00 140504.00
0020 0396000000-E 310 42"RCPIPE CULV I 588 LF 141.00 82908.00 126.00 74088.00
0021 0408000000-E 310 54"RCPIPE CULV I 32 LF 230.00 7360.00 205.00 6560.00
0022 0448200000-E 310 15"RCP CULV CLASS IV 24 LF 42.00 1008.00 38.00 912.00
0023 0582000000-E 310 15" CSPIPE CULV 0.064" 108 LF 44.00 4752.00 39.00 4212.00
0024 0588000000-E 310 18" CS PIPE CULV 0.064" 100 LF 51.00 5100.00 46.00 4600.00
0025 0636000000-E 310 ZSC% EEE?W F! THICK 4 EA 460.00 1840.00 409.00 1636.00
0026 0636000000-E 310 ZIBC% Iélé‘?(;)w Frekkk! THICK 4 EA 540.00 2160.00 477.00 1908.00
0027 0973100000-E 330 :;E:,VIE)D;;IS PIPE GRAD B IN SOIL 140 LF 356.50 49910.00 300.00 42000.00
0028 0973100000-E 330 z;gNIE)D5§IIS PIPE GRAD B IN SOIL 156 LF 564.50 88062.00 481.00 75036.00
0029 0973100000-E 330 :22\/V|6D6§;'|5 PIPE GRAD B IN SOIL 176 LF 630.00 110880.00 542.00 95392.00
0030 0986000000-E SP GENERIC PIPE ITEM (LF) 19 LF 645.00 12255.00 500.00 9500.00

56" X 40" ELLIPSE PIPE LINER
0031 0987000000-E 310 GENERIC PIPE ITEM (LF) 310 40 LF 515.00 20600.00 459.00 18360.00

43" X 68" ELLIPSE RC PIPE  CLASS Il
0032 0995000000-E 340 PIPE REMOVAL 1,713 LF 17.00 29121.00 15.00 25695.00
0033 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 17.00 17000.00 55.00 55000.00
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0034 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,800 TON 35.00 63000.00 40.00 72000.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 1,340 TON 35.00 46900.00 65.00 87100.00
0036 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 40.00 4000.00 88.00 8800.00
0037 1275000000-E 600 PRIME COAT 469 GAL 6.00 2814.00 5.00 2345.00
0038 1297000000-E 607 ?/31"5L ASP PVMT #***xxt DTH 12,850 SY 5.30 68105.00 2.00 25700.00
0039 1308000000-E 607 ?EI)IL'II:('\DI ':;“\I?PHALT PVMT #ex - sokox 2,000 SY 7.65 15300.00 5.00 10000.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,600 TON 66.00 435600.00 55.00 363000.00
0041 1491000000-E 610 ASP CONC BASE CRS B25.0C 6,210 TON 63.50 394335.00 53.00 329130.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,765 TON 67.10 252631.50 55.00 207075.00
0043 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,725 TON 67.10 115747.50 55.00 94875.00
0044 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,280 TON 70.60 302168.00 59.00 252520.00
0045 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,810 TON 64.75 246697.50 53.00 201930.00
0046 1575000000-E 620 ASP FOR PLANT MIX 1,310 TON 600.35 786458.50 465.00 609150.00
0047 1693000000-E 654 ASPH PLT MIX PVYMT REPAIR 609 TON 197.00 119973.00 250.00 152250.00
0048 2000000000-N 806 RIGHT OF WAY MARKERS 43 EA 180.00 7740.00 185.00 7955.00
0049 2022000000-E 815 SUBDRAIN EXCAVATION 134.4 CY 17.00 2284.80 50.00 6720.00
0050 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 600 SY 4.00 2400.00 3.00 1800.00
0051 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 100.8 CY 56.00 5644.80 52.00 5241.60
0052 2044000000-E 815 6" PERF SUBDRN PIPE 600 LF 17.00 10200.00 28.00 16800.00
0053 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 560.00 1120.00 1500.00 3000.00
0054 2077000000-E 815 6" OUTLET PIPE 12 LF 112.55 1350.60 150.00 1800.00
0055 2209000000-E 838 ENDWALLS 23 CY 1375.00 3162.50 1225.00 2817.50
0056 2253000000-E 840 PIPE COLLARS 1.151 CY 1725.00 1985.48 1550.00 1784.05
0057 2275000000-E SP FLOWABLE FILL 542 CY 223.00 120866.00 200.00 108400.00
0058 2286000000-N 840 MASNRY DRAINAGE STRUCT 76 EA 1620.00 123120.00 1450.00 110200.00
0059 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.135 CY 1270.00 14141.45 1130.00 12582.55
0060 2308000000-E 840 MASNRY DRAINAGE STRUCT 1252 LF 330.00 41316.00 300.00 37560.00
0061 2364000000-N 840 FRAME W/2GRTS 840.16 STD 6 EA 1130.00 6780.00 1025.00 6150.00
0062 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 1100.00 5500.00 1000.00 5000.00
0063 2365000000-N 840 FRAME W/2GRTS 840.22 STD 31 EA 1100.00 34100.00 1000.00 31000.00
0064 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 1100.00 1100.00 1000.00 1000.00
0065 2374000000-N 840 l(:SAME—GRT—HD 840.03 ** 5 EA 823.00 4115.00 750.00 3750.00
0066 2374000000-N 840 |(:F|§AME-GRT-HD 840.03 ** 8 EA 836.00 6688.00 750.00 6000.00
0067 2374000000-N 840 l(:(;AME—GRT—HD 840.03 ** 13 EA 836.00 10868.00 750.00 9750.00
0068 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 545.00 5995.00 500.00 5500.00

0069 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 EA 955.00 4775.00 2500.00 12500.00
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0070 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,030 LF 28.50 114855.00 26.00 104780.00
0071 2605000000-N 848 CONCRETE CURB RAMP 26 EA 1405.00 36530.00 2600.00 67600.00
0072 2619000000-E 850 4" CONCRETE PAVED DITCH 11 SY 100.00 1100.00 375.00 4125.00
0073 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 925 SY 76.50 70762.50 70.00 64750.00
0074 2724000000-E 857 PC REINF BARRIER SNGL FC 625 LF 110.00 68750.00 70.00 43750.00
0075 2738000000-E SP GENERIC PAVING ITEM (SY) 1,050 SY 72.50 76125.00 225.00 236250.00
5' STAMPED CONCRETE SIDEWALK
0076 2738000000-E SP  GENERIC PAVING ITEM (SY) 400 SY 77.00 30800.00 50.00 20000.00
TEMPORARY SIDEWALK
0077 2815000000-N 858 ADJDROP INLETS 1 EA 1120.00 1120.00 1000.00 1000.00
0078 2845000000-N 858 ADJ METER OR VALVE BOXES 33 EA 890.00 29370.00 800.00 26400.00
0079 2860000000-N 859 CONVERT CB TO JB 1 EA 1415.00 1415.00 1300.00 1300.00
0080 2905000000-N 859 CONVERT DITO JB 1 EA 1415.00 1415.00 1300.00 1300.00
0081 3030000000-E 862 STL BM GUARDRAIL 6,225 LF 16.00 99600.00 15.50 96487.50
0082 3105000000-N 862 SBGR TERM SECT 8 EA 845.00 6760.00 80.00 640.00
0083 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 28.00 140.00 25.00 125.00
0084 3165000000-N SP (GSEOA"\II'EE)OR TYPE *rxrkrrkkk 2 EA 1830.00 3660.00 1650.00 3300.00
0085 3180000000-N 862 GR ANCHOR TYPE *xxiix 2 EA 1125.00 2250.00 850.00 1700.00
(W-BEAM)
0086 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 425.00 425.00 475.00 475.00
0087 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1800.00 7200.00 1325.00 5300.00
0088 3270000000-N SP GR ANCHOR TYPE 350 7 EA 1915.00 13405.00 1850.00 12950.00
0089 3317000000-N 862 GR ANCHOR TYPE B-77 6 EA 1690.00 10140.00 1450.00 8700.00
0090 3360000000-E 863 REMOVE EXISTING GUARDRAIL 6,800 LF 0.15 1020.00 1.00 6800.00
0091 3536000000-E 866 CHN LK FENCE 48" FABRIC 4,050 LF 5.30 21465.00 7.50 30375.00
0092 3542000000-E 866 MET LINE PST 48" CL FEN 346 EA 39.40 13632.40 31.00 10726.00
0093 3548000000-E 866 MET TERM PST 48" CL FEN 59 EA 84.40 4979.60 100.00 5900.00
0094 3628000000-E 876 RIP RAP, CLASS | 15 TON 77.00 1155.00 200.00 3000.00
0095 3649000000-E 876 RIP RAP, CLASS B 13 TON 76.00 988.00 215.00 2795.00
0096 3656000000-E 876 GEOTEXTILE FOR DRAINGE 751 SY 2.30 1727.30 4.50 3379.50
0097 4048000000-E 902 REINF CONC FOUNDTN 13 CY 1015.00 13195.00 750.00 9750.00
0098 4054000000-E 902 PLN CONC FOUNDTN 1 CY 1.15 1.15 355.00 355.00
0099 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,711 LB 3.65 13545.15 4.00 14844.00
0100 4066000000-E 903 SUPPORTS, SIMPLE STL BM 6,248 LB 3.40 21243.20 3.00 18744.00
0101 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 943 LF 5.60 5280.80 5.50 5186.50
0102 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 96.00 192.00 85.00 170.00
0103 4102000000-N 904 SIGN ERECTION, TYPE E 63 EA 75.00 4725.00 55.00 3465.00
0104 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 90.00 990.00 75.00 825.00

0105 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 425.00 2550.00 365.00 2190.00
*
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0106 4152000000-N 907 DISPOSE SIGN SYST STL BM 9 EA 56.00 504.00 350.00 3150.00
0107 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 78 EA 1.15 89.70 2.00 156.00
0108 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,050 SF 4.75 4987.50 5.00 5250.00
0109 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,000 SF 24.90 24900.00 9.00 9000.00
0110 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 5.90 1180.00 5.50 1100.00
0111 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 8910.00 35640.00 2500.00 10000.00
0112 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 7 EA 15330.00 107310.00 10000.00 70000.00
0113 4430000000-N 1130 DRUMS 200 EA 66.70 13340.00 45.00 9000.00
0114 4445000000-E 1145 BARRICADES (TYPE Ill) 220 LF 18.00 3960.00 20.00 4400.00
0115 4455000000-N 1150 FLAGGER 160 DAY 260.00 41600.00 250.00 40000.00
0116 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 3375.00 13500.00 5500.00 22000.00
0117 4470000000-N 1160 RESET CRASH CUSHION 6 EA 1410.00 8460.00 2500.00 15000.00
0118 4480000000-N 1165 TMA 6 EA 7000.00 42000.00 12500.00 75000.00
0119 4485000000-E 1170 PORT CONC BARRIER 2,000 LF 18.00 36000.00 100.00 200000.00
0120 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 160 LF 31.50 5040.00 100.00 16000.00
0121 4500000000-E 1170 RESET PORT CONC BARRIER 3,550 LF 3.50 12425.00 25.00 88750.00
0122 4510000000-N SP LAW ENFORCEMENT 200 HR 93.00 18600.00 45.00 9000.00
0123 4650000000-N 1251 TEMP RAISED PVMT MRKS 250 EA 7.90 1975.00 7.00 1750.00
0124 4685000000-E 1205 THERMO PVT MKG LINES 4"90 16,312 LF 0.92 15007.04 0.85 13865.20
0125 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,563 LF 1.05 6891.15 1.00 6563.00
0126 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,119 LF 1.20 2542.80 1.10 2330.90
0127 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,479 LF 3.65 5398.35 3.50 5176.50
0128 4710000000-E 1205 24"WIDE THERMO 120 MILS 605 LF 8.45 5112.25 7.75 4688.75
0129 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 73 EA 135.00 9855.00 125.00 9125.00
0130 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 725 LF 4.50 3262.50 4.50 3262.50
@
0131 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 5500 LF 2.80 15400.00 2.55 14025.00
(v)
0132 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE ** 184 LF 9.00 1656.00 8.50 1564.00
()
0133 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 2 EA 340.00 680.00 310.00 620.00
(mn
0134 4810000000-E 1205 PAINT PVMT MARKINGS 4" 134,000 LF 0.28 37520.00 0.30 40200.00
0135 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,700 LF 0.96 6432.00 1.00 6700.00
0136 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,220 LF 3.60 4392.00 3.25 3965.00
0137 4845000000-N 1205 PAINT PVT MKG SYMBOL 95 EA 73.00 6935.00 70.00 6650.00
0138 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,100 LF 1.40 4340.00 1.35 4185.00
0139 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 6.75 1012.50 6.50 975.00
0140 4900000000-N 1251 PERM RAISED PVMT MARKERS 13 EA 39.40 512.20 36.00 468.00
0141 4905000000-N 1253 SNOWPLB PVMT MRKER 122 EA 33.75 4117.50 64.00 7808.00
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0142 5155000000-E 1409 ELECT DUCT BD, SIZE **** 2,335 LF 5.40 12609.00 4.75 11091.25
(2", WITH MIN 240LB 2 PLY PULL LINE)

0143 5155000000-E 1409 (E4E)ECT DUCT BD, SIZE *++* 578 LF 8.15 4710.70 9.50 5491.00
0144 5240000000-N 1411 :EPLcEcl:sJ)B xR 18 EA 427.70 7698.60 326.00 5868.00
0145 5325400000-E 1510 4" WATER LINE 40 LF 169.00 6760.00 329.00 13160.00
0146 5325600000-E 1510 6" WATER LINE 603 LF 67.50 40702.50 114.00 68742.00
0147 5326600000-E 1510 16" WATER LINE 38 LF 395.00 15010.00 745.00 28310.00
0148 5540000000-E 1515 6" VALVE 4 EA 1350.00 5400.00 1475.00 5900.00
0149 5648000000-N 1515 RELOCATE WATER METER 3 EA 1690.00 5070.00 868.00 2604.00
0150 5666000000-E 1515 FIRE HYDRANT 1 EA 5625.00 5625.00 4320.00 4320.00
0151 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 4500.00 13500.00 3420.00 10260.00
0152 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,060 LF 56.25 59625.00 125.00 132500.00
0153 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 2815.00 28150.00 2615.00 26150.00
0154 5776000000-E 1525 5' DIA UTILITY MANHOLE 1 EA 4500.00 4500.00 3555.00 3555.00
0155 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 9.97 LF 280.00 2791.60 290.00 2891.30
0156 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 257 LF 395.00 1015.15 308.00 791.56
0157 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,680 LF 11.25 30150.00 13.00 34840.00
0158 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,344 LF 13.50 45144.00 15.00 50160.00
0159 5810000000-E 1530 ABANDON 16" UTILITY PIPE 33 LF 141.00 4653.00 68.00 2244.00
0160 5815000000-N 1530 REMOVE WATER METER 7 EA 565.00 3955.00 560.00 3920.00
0161 5816000000-N 1530 ABANDON UTILITY MANHOLE 6 EA 900.00 5400.00 2000.00 12000.00
0162 5828000000-N 1530 REMOVE UTILITY MANHOLE 6 EA 1350.00 8100.00 2000.00 12000.00
0163 6000000000-E 1605 TEMPORARY SILT FENCE 5920 LF 3.5 18648.00 2.25 13320.00
0164 6006000000-E 1610 EROS CONTRL STONE CL A 390 TON 56.00 21840.00 40.00 15600.00
0165 6009000000-E 1610 EROS CONTRL STONE CL B 1,710 TON 57.35 98068.50 40.00 68400.00
0166 6012000000-E 1610 SEDIMENT CONTROL STONE 1,550 TON 50.00 77500.00 35.00 54250.00
0167 6015000000-E 1615 TEMPORARY MULCHING 31 ACR 745.00 23095.00 700.00 21700.00
0168 6018000000-E 1620 SEED FOR TEMP SEEDING 2,000 LB 3.55 7100.00 3.50 7000.00
0169 6021000000-E 1620 FERT FOR TEMP SEEDING 11 TON 978.00 10758.00 900.00 9900.00
0170 6024000000-E 1622 TEMPORARY SLOPE DRAINS 300 LF 14.70 4410.00 9.50 2850.00
0171 6029000000-E SP  SAFETY FENCE 200 LF 175 350.00 5.00 1000.00
0172 6030000000-E 1630 SILT EXCAVATION 1,810 CY 15.20 27512.00 5.00 9050.00
0173 6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 1.20 30000.00 1.25 31250.00
0174 6037000000-E SP  COIR FIBER MAT 100 SY 8.15 815.00 7.50 750.00
0175 6038000000-E SP  PERM SOIL REINF MAT 850 SY 7.00 5950.00 6.50 5525.00
0176 6042000000-E 1632 1/4" HARDWARE CLOTH 3,340 LF 3.00 10020.00 3.75 12525.00
0177 6071012000-E SP  COIR FIBER WATTLE 1,080 LF 8.00 8640.00 8.25 8910.00
0178 6071020000-E SP  POLYACRYLAMIDE (PAM) 520 LB 11.25 5850.00 11.00 5720.00
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0179 6071030000-E 1640 COIR FIBER BAFFLE 450 LF 4.50 2025.00 6.25 2812.50
0180 6071050000-E SP ’(*Z]?zKl)MMER 1 EA 1120.00 1120.00 850.00 850.00
0181 6084000000-E 1660 SEEDING AND MULCHING 36 ACR 1716.00 61776.00 1600.00 57600.00
0182 6087000000-E 1660 MOWING 17 ACR 105.00 1785.00 95.00 1615.00
0183 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 5.75 2012.50 5.25 1837.50
0184 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1015.00 1015.00 900.00 900.00
0185 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 3.55 2928.75 3.50 2887.50
0186 6108000000-E 1665 FERTILIZER TOPDRESSING 24.5 TON 1015.00 24867.50 925.00 22662.50
0187 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 65.00 650.00 60.00 600.00
0188 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 168.00 4200.00 90.00 2250.00
0189 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 6 EA 7050.00 42300.00 205.00 1230.00

CONCRETE WASHOUT STRUCTURE

0190 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 940.00 15040.00 890.00 14240.00
0191 7060000000-E 1705 SIGNAL CABLE 9,335 LF 2.40 22404.00 3.00 28005.00
0192 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 35 EA 878.00 30730.00 915.00 32025.00
0193 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 7 EA 968.00 6776.00 980.00 6860.00
0194 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1283.00 8981.00 1200.00 8400.00
0195 7264000000-E 1710 MESSENGER CABLE (3/8") 1,050 LF 4.15 4357.50 4.50 4725.00
0196 7288000000-E 1715 (PZA\Z/'I'E)D TRENCH (rrsksaiir) 250 LF 18.00 4500.00 20.00 5000.00
0197 7300000000-E 1715 leNZP:’)\VED TRENCH (ki) 625 LF 6.45 4031.25 5.50 3437.50
0198 7300000000-E 1715 tJZNZPI:?VED TRENCH (rrsksaiir) 250 LF 8.20 2050.00 6.25 1562.50
0199 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 710 LF 3.10 2201.00 3.00 2130.00
0200 7301000000-E 1715 (D2|R2|§)CT DRILL (i) 700 LF 17.75 12425.00 15.50 10850.00
0201 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 26 EA 326.40 8486.40 411.00 10686.00
0202 7360000000-N 1720 WOOD POLE 8 EA 962.00 7696.00 918.00 7344.00
0203 7372000000-N 1721 GUY ASSEMBLY 16 EA 287.00 4592.00 540.00 8640.00
0204 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 641.00 1282.00 225.00 450.00
0205 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 395.00 3950.00 600.00 6000.00
0206 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5500 LF 6.75 37125.00 5.15 28325.00
0207 7456000000-E 1726 |(_IE4AS—|N CABLE(****xxi¥) 10,475 LF 1.70 17807.50 1.10 11522.50
0208 7575142000-N 1736 900MHZ RADIO 2 EA 3755.00 7510.00 3695.00 7390.00
0209 7575142060-N SP  MOD RADIO INSTALL 3 EA 1330.00 3990.00 724.00 2172.00
0210 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 8 EA 1350.00 10800.00 12000.00 96000.00
0211 7613000000-N SP SOILTEST 8 EA 1105.00 8840.00 775.00 6200.00
0212 7614100000-E SP  DRILLED PIER FOUND 48 CY 825.00 39600.00 900.00 43200.00
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FED AID NO STPNHS-0052(31)
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W. C. ENGLISH, INC.

CONTI ENTERPRISES, INC

LYNCHBURG, VA EDISON, NJ
0213 7631000000-N SP  MAST ARM W/ MTL POLE DES 8 EA 270.00 2160.00 50.00 400.00
0214 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 208.00 1664.00 285.00 2280.00
0215 7642100000-N 1743 TYPE | POST W/ FOUNDATION 2 EA 1090.00 2180.00 1200.00 2400.00
0216 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 13 EA 968.00 12584.00 1700.00 22100.00
0217 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1040.00 3120.00 1000.00 3000.00
0218 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13170.00 39510.00 12300.00 36900.00
0219 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 125.00 1875.00 95.00 1425.00
0220 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 389.00 1167.00 530.00 1590.00
0221 7960000000-N SP METAL POLE FOUND REMVL 4 EA 755.00 3020.00 936.00 3744.00
0222 7972000000-N SP METAL POLE REMOVAL 4 EA 292.00 1168.00 569.00 2276.00
0223 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 50.00 100.00 40.00 80.00
POWDER COAT FOR PUSHBUTTON POST (BLACK)
0224 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 71.00 923.00 40.00 520.00
POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)
0225 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 1423.00 11384.00 89.50 716.00
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)
WALL ITEMS
0226 8801000000-E SP z\:)SE RETAIN WALL NO ** 3,180 SF 112.00 356160.00 67.00 213060.00
0227 8801000000-E SP ?/ZI)SE RETAIN WALL NO ** 3,130 SF 112.00 350560.00 67.00 209710.00
0228 8847000000-E SP  GENERIC RET WALL ITEM (SF) 12,015 SF 50.00 600750.00 50.00 600750.00
SOUND BARRIER WALL
STRUCTURE ITEMS
0229 8021000000-N SP REMV EXIST STR *iiiik Lump Sum 175000.00 400000.00
(13+41.72 -L-)
0230 8091000000-N 410 FND EXCAV B** STA *xkex Lump Sum 30000.00 16000.00
(1, 13+41.72 -L-)
0231 8112730000-N 450 PDA TESTING 1 EA 5000.00 5000.00 11000.00 11000.00
0232 8147000000-E 420 REINF CONCRETE DECK SLAB 14,788 SF 31.00 458428.00 70.00 1035160.00
0233 8161000000-E 420 GROOVING BRIDGE FLOORS 14,928 SF 0.75 11196.00 0.55 8210.40
0234 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 260.3 CY 965.00 251189.50 2000.00 520600.00
0235 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 120000.00 200000.00
(13+41.72 -L-)
0236 8217000000-E 425 REINF STEEL (BRIDGE) 36,079 LB 1.00 36079.00 1.70 61334.30
0237 8238000000-E 425 SPIRAL COL REINF STL BRG 2,212 LB 2.00 4424.00 6.50 14378.00
0238 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,752 LF 212.00 371424.00 420.00 735840.00
0239 8364000000-E 450 HP12X53 PILES 1,785 LF 75.00 133875.00 200.00 357000.00
0240 8531000000-E 462 4" SLOPE PROTECTION 76 SY 122.00 9272.00 155.00 11780.00
0241 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 125000.00
0242 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 117000.00 250000.00



NOV 03, 2015 08:57 AM DAVIDSON 2:00PM 24/ 24 006
38331.3.FR1 OCT 20 2015 C203587

TIP NO B-3159 0.289 MI
FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

BRIDGE #27 OVER US-29/64/70 AND 1-85 BUS LOOP ON US-52.

W. C. ENGLISH, INC. CONTI ENTERPRISES, INC
LYNCHBURG, VA EDISON, NJ
0243 8734000000-N SP ELEC CONDUIT SYS #ikikix Lump Sum 24000.00 50000.00
(13+41.72 -L-)
0244 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 306.3 LF 350.00 107205.00 350.00 107205.00
CLASSIC CONC BRIDGE RAIL
0245 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,972.92 SF 5.00 9864.60 35.00 69052.20
PATTERNED CONC SIDEWALK
CONTRACT TOTAL TOTAL 14512944.27 TOTAL 18217712.00
ROADWAY ITEMS SUB-TOTAL 11316517.17 SUB-TOTAL 13221632.10
WALL ITEMS SUB-TOTAL 1307470.00 SUB-TOTAL 1023520.00
STRUCTURE ITEMS SUB-TOTAL 1888957.10 SUB-TOTAL 3972559.90
BIDDERS IN ORDER CONTRACT TOTAL
J. T. RUSSELL & SONS, INC. 1 10164621.36
BLYTHE DEVELOPMENT CO. 2 11238525.56
SMITH-ROWE, LLC 3 11376522.56
BRANCH HIGHWAYS, INC. 4 11493125.56
BLYTHE CONSTRUCTION, INC. 5 12308076.53
HRI INC DBA HRI BRIDGE COMPANY 6 13200573.39
W. C. ENGLISH, INC. 7 14512944.27
CONTI ENTERPRISES, INC 8 18217712.00



NOV 03, 2015 08:57 AM TRANSYLVANIA 2:00PM 1/ 15 007
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TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)
GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.
WATSON CONTRACTING, INC. BUCHANAN AND SONS INC GLF CONSTRUCTION
CORPORATION
FRANKLIN, NC WHITTIER, NC MIAMI, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 191000.00 124000.00 190000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 40000.00 35000.00 210000.00
0003 0043000000-N 226 GRADING Lump Sum 425000.00 280000.00 298000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 6000.00 6000.00 100.00 100.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 18.00 3600.00 11.00 2200.00 22.00 4400.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 50.00 5000.00 56.00 5600.00 80.00 8000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.85 570.00 5.00 1000.00
0008 0199000000-E SP TEMPORARY SHORING 4,100 SF 48.00 196800.00 71.00 291100.00 32.00 131200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 600 TON 31.00 18600.00 25.00 15000.00 34.00 20400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,870 SY 2.00 3740.00 2.20 4114.00 1.50 2805.00
0011 0448200000-E 310 15" RCP CULV CLASS IV 4816 LF 44.00 211904.00 45.10 217201.60 69.00 332304.00
0012 0448300000-E 310 18" RCP CULV CLASS IV 376 LF 48.00 18048.00 49.30 18536.80 87.00 32712.00
0013 0448400000-E 310 24" RCP CULV CLASS IV 292 LF 68.00 19856.00 62.80 18337.60 98.00 28616.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 58 LF 50.00 2900.00 45.20 2621.60 60.00 3480.00
0015 0594000000-E 310 24" CS PIPE CULV 0.064" 48 LF 60.00 2880.00 73.75 3540.00 70.00 3360.00
0016 0636000000-E 310 (ISC% 'SEES’W skt THICK 2 EA 750.00 1500.00 570.00 1140.00 375.00 750.00
0017 0636000000-E 310 (2403 EEEF)DW ikt THICK 2 EA 800.00 1600.00 650.00 1300.00 433.00 866.00
0018 1099500000-E 505 SHALLOW UNDERCUT 100 CY 12.00 1200.00 20.50 2050.00 11.00 1100.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 23.00 4600.00 23.00 4600.00 27.00 5400.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 487 TON 26.00 12662.00 24.50 11931.50 27.00 13149.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 25.00 25000.00 32.00 32000.00 30.00 30000.00
0022 1297000000-E 607 z\ﬂ!'I;L ASP PVMT **+++" DTH 1,830 SY 8.00 14640.00 8.50 15555.00 7.50 13725.00
0023 1308000000-E 607 z\g!'L#(l\)l ﬁPHALT PVMT ik dn 2,820 SY 8.00 22560.00 8.60 24252.00 7.50 21150.00
0024 1330000000-E 607 INCIDENTAL MILLING 680 SY 25.00 17000.00 25.00 17000.00 22.00 14960.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,190 TON 80.00 95200.00 85.55 101804.50 75.00 89250.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,730 TON 75.00 129750.00 79.85 138140.50 70.00 121100.00
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,520 TON 70.00 246400.00 74.15 261008.00 65.00 228800.00
0028 1575000000-E 620 ASP FOR PLANT MIX 350 TON 570.00 199500.00 650.00 227500.00 570.00 199500.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 150.00 22500.00 230.00 34500.00 200.00 30000.00
0030 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 10.00 448.00 14.20 636.16 6.00 268.80
0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 3.00 600.00 2.25 450.00 4.00 800.00
0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 54.00 1814.40 48.00 1612.80 47.00 1579.20
0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.00 1400.00 12.00 2400.00 5.00 1000.00
0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 455.00 455.00 327.00 327.00
0035 2077000000-E 815 6" OUTLET PIPE 6 LF 14.00 84.00 21.00 126.00 5.50 33.00
0036 2253000000-E 840 PIPE COLLARS 434 cy 650.00 2821.00 850.00 3689.00 400.00 1736.00



NOV 03, 2015 08:57 AM TRANSYLVANIA 2.00PM 2/ 15 007
41902.3.FR1 OCT 20 2015 C203318
TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)
GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.
WATSON CONTRACTING, INC. BUCHANAN AND SONS INC GLF CONSTRUCTION
CORPORATION
FRANKLIN, NC WHITTIER, NC MIAMI, FL
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 80 EA 1500.00 120000.00 1250.00 100000.00 1850.00 148000.00
0038 2308000000-E 840 MASNRY DRAINAGE STRUCT 23.7 LF 250.00 5925.00 350.00 8295.00 165.00 3910.50
0039 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 340.00 1020.00 450.00 1350.00 410.00 1230.00
0040 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 398.00 398.00 400.00 400.00 400.00 400.00
0041 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 1625.00 1625.00 400.00 400.00 400.00 400.00
0042 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 520.00 3120.00 400.00 2400.00 400.00 2400.00
0043 2374000000-N 840 ;:SAME-GRT-HD 840.03 ** 3 EA 400.00 1200.00 500.00 1500.00 470.00 1410.00
0044 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 27 EA 400.00 10800.00 500.00 13500.00 480.00 12960.00
0045 2374000000-N 840 ;:(;AME-GRT-HD 840.03 ** 30 EA 400.00 12000.00 500.00 15000.00 480.00 14400.00
0046 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 250.00 2500.00 300.00 3000.00 325.00 3250.00
0047 2535000000-E 846 :;X):*l 2(E)ONCRETE CURB 150 LF 19.00 2850.00 18.80 2820.00 18.00 2700.00
0048 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,850 LF 22.60 154810.00 22.20 152070.00 21.36 146316.00
0049 2577000000-E 846 CONC EXPRESSWAY GUTTER 300 LF 29.00 8700.00 29.20 8760.00 28.09 8427.00
0050 2591000000-E 848 4" CONCRETE SIDEWALK 3,140 SY 38.00 119320.00 37.50 117750.00 36.00 113040.00
0051 2605000000-N 848 CONCRETE CURB RAMP 32 EA 1600.00 51200.00 1560.00 49920.00 1500.00 48000.00
0052 2612000000-E 848 6" CONCRETE DRIVEWAY 665 SY 52.00 34580.00 49.50 32917.50 47.46 31560.90
0053 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 40 SY 68.00 2720.00 67.75 2710.00 65.00 2600.00
0054 2738000000-E SP GENERIC PAVING ITEM (SY) 675 SY 72.00 48600.00 71.65 48363.75 68.76 46413.00
12" CONCRETE HEADERS
0055 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,955 SY 119.00 232645.00 117.00 228735.00 112.50 219937.50
6' STAMPED CONCRETE CROSSWALK
0056 2830000000-N 858 ADJ MANHOLES 18 EA 2300.00 41400.00 670.00 12060.00 1000.00 18000.00
0057 2845000000-N 858 ADJ METER OR VALVE BOXES 60 EA 700.00 42000.00 350.00 21000.00 400.00 24000.00
0058 3572000000-E 867 CHAIN LINK FENCE RESET 95 LF 17.00 1615.00 18.00 1710.00 25.00 2375.00
0059 3575000000-E SP GENERIC FENCING ITEM (LF) 280 LF 146.00 40880.00 206.00 57680.00 138.50 38780.00
PEDESTRIAN SAFETY RAIL
0060 3649000000-E 876 RIP RAP, CLASS B 10 TON 36.00 360.00 46.00 460.00 47.00 470.00
0061 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 2.00 460.00 2.30 529.00 4.50 1035.00
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 567 LF 5.80 3288.60 5.70 3231.90 5.50 3118.50
0063 4102000000-N 904 SIGN ERECTION, TYPE E 32 EA 62.00 1984.00 61.00 1952.00 58.50 1872.00
0064 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 105.00 210.00 104.00 208.00 100.00 200.00
0065 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 24 EA 1.00 24.00 1.05 25.20 1.00 24.00
0066 4400000000-E 1110 WORK ZONE SIGNS (STAT) 724 SF 5.30 3837.20 5.20 3764.80 5.00 3620.00
0067 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 23.00 6624.00 26.00 7488.00 22.00 6336.00
0068 4410000000-E 1110 WORK ZONE SIGNS (BARR) 74 SF 6.35 469.90 6.25 462.50 6.00 444.00
0069 4430000000-N 1130 DRUMS 440 EA 31.00 13640.00 40.00 17600.00 50.00 22000.00
0070 4435000000-N 1135 CONES 70 EA 22.00 1540.00 22.00 1540.00 27.00 1890.00
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GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

WATSON CONTRACTING, INC. BUCHANAN AND SONS INC GLF CONSTRUCTION

CORPORATION

FRANKLIN, NC WHITTIER, NC MIAMI, FL
0071 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 17.00 1088.00 17.00 1088.00 20.00 1280.00
0072  4450000000-N 1150 FLAGGER 8,640 HR 1.00 8640.00 19.00 164160.00 20.00 172800.00
0073 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 3250.00 6500.00 3650.00 7300.00 3000.00 6000.00
0074 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 458 LF 20.00 9160.00 30.00 13740.00 17.50 8015.00
0075 4650000000-N 1251 TEMP RAISED PVMT MRKS 6 EA 16.00 96.00 16.00 96.00 15.00 90.00
0076 4685000000-E 1205 THERMO PVT MKG LINES 4"90 290 LF 0.80 232.00 0.80 232.00 0.75 217.50
0077 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,909 LF 1.00 8909.00 0.90 8018.10 0.85 7572.65
0078 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 237 LF 1.60 379.20 1.60 379.20 1.50 355.50
0079 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 854 LF 1.50 1281.00 1.60 1366.40 1.50 1281.00
0080 4710000000-E 1205 24"WIDE THERMO 120 MILS 214 LF 11.00 2354.00 10.50 2247.00 10.00 2140.00
0081 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 36 EA 132.00 4752.00 130.00 4680.00 125.00 4500.00
0082 4810000000-E 1205 PAINT PVMT MARKINGS 4" 785 LF 2.00 1570.00 0.55 431.75 0.50 392.50
0083  4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 2.00 1200.00 1.10 660.00 1.00 600.00
0084 4905000000-N 1253 SNOWPLB PVMT MRKER 60 EA 33.00 1980.00 54.00 3240.00 52.00 3120.00
0085 5536000000-E 1515 2" VALVE 2 EA 2800.00 5600.00 1050.00 2100.00 1000.00 2000.00
0086 5606000000-E 1515 2" BLOW OFF 2 EA 2600.00 5200.00 870.00 1740.00 3200.00 6400.00
0087 5800000000-E 1530 ABANDON 6" UTILITY PIPE 270 LF 17.00 4590.00 7.20 1944.00 10.00 2700.00
0088 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 250 3000.00 250 3000.00 0.80 960.00
0089 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00 40.30 3022.50 26.00 1950.00
0090 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 40.00 3200.00 4550 3640.00 30.00 2400.00
0091 6012000000-E 1610 SEDIMENT CONTROL STONE 635 TON 35.00 22225.00 39.00 24765.00 24.00 15240.00
0092 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1100.00 3300.00 1150.00 3450.00 1000.00 3000.00
0093 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.25 975.00 3.15 945.00 3.00 900.00
0094 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 850.00 1275.00 835.00 1252.50 1500.00 2250.00
0095 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 11.90 2380.00 7.00 1400.00
0096 6029000000-E SP SAFETY FENCE 400 LF 1.00 400.00 2.10 840.00 1.50 600.00
0097 6030000000-E 1630 SILT EXCAVATION 120 CY 20.00 2400.00 10.00 1200.00 2.00 240.00
0098 6036000000-E 1631 MATTING FOR EROS CONTROL 10,000 SY 1.25 12500.00 2.10 21000.00 1.25 12500.00
0099  6042000000-E 1632 1/4" HARDWARE CLOTH 3,020 LF 5.00 15100.00 4.20 12684.00 1.70 5134.00
0100 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 1800.00 7200.00 1600.00 6400.00 2000.00 8000.00
0101 6087000000-E 1660 MOWING 2 ACR 600.00 1200.00 320.00 640.00 100.00 200.00
0102 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.10 105.00 8.00 400.00
0103  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 780.00 195.00 1200.00 300.00
0104 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 2.10 210.00 12.00 1200.00
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 950.00 2375.00 1030.00 2575.00 1200.00 3000.00
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 42.00 420.00 42.00 420.00 50.00 500.00
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 110.00 1430.00 200.00 2600.00
0108  6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1100.00 2200.00 3000.00 6000.00 1500.00 3000.00

CONCRETE WASHOUT STRUCTURE
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FRANKLIN, NC WHITTIER, NC MIAMI, FL
0109 6890000000-E SP CONCRETE STEPS 10 cY 2000.00 20000.00 2050.00 20500.00 2400.00 24000.00
0110 6895000000-E SP  HANDRAIL ON STEPS 120 LF 150.00 18000.00 123.00 14760.00 14350 17220.00
0111 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 800.00 12800.00 855.00 13680.00 750.00 12000.00
0112 7060000000-E 1705 SIGNAL CABLE 2510 LF 2.60 6526.00 2.85 7153.50 250 6275.00
0113  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 17 EA 815.00 13855.00 880.00 14960.00 775.00 13175.00
0114  7252000000-E 1710 MESSENGER CABLE (1/4") 1,300 LF 2.00 2600.00 2.20 2860.00 1.90 2470.00
0115 7279000000-E 1715 TRACER WIRE 575 LF 0.53 304.75 0.60 345.00 0.50 287.50
0116 7300000000-E 1715 (Lj.NZP'I'?VED TRENCH (*#xwrsein) 800 LF 6.35 5080.00 6.90 5520.00 6.00 4800.00
0117 7301000000-E 1715 (DlIRZE)CT DRILL (Hkrionior) 600 LF 14.80 8880.00 16.00 9600.00 14.00 8400.00
0118 7301000000-E 1715 (DZIRZI%;ZT DRILL (xwssns) 370 LF 18.00 6660.00 19.40 7178.00 17.00 6290.00
0119 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 290.00 3190.00 315.00 3465.00 275.00 3025.00
0120 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 17 EA 420.00 7140.00 455.00 7735.00 400.00 6800.00
0121 7372000000-N 1721 GUY ASSEMBLY 3 EA 370.00 1110.00 400.00 1200.00 350.00 1050.00
0122 7432000000-E 1722 2" RISER WITH TUBING 3 EA 475.00 1425.00 515.00 1545.00 450.00 1350.00
0123 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,910 LF 6.88 13140.80 7.40 14134.00 6.50 12415.00
0124 7456000000-E 1726 (LEAS-IN CABLE(*xxixek) 2,485 LF 1.60 3976.00 1.70 4224.50 1.50 3727.50
0125 7516000000-E 1730 S-%MMUNICATIONS CABLE (** FIBER) 2,350 LF 2.12 4982.00 2.30 5405.00 2.00 4700.00
0126 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 1260.00 2520.00 1370.00 2740.00 1200.00 2400.00
0127 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1425.00 4275.00 1540.00 4620.00 1350.00 4050.00
0128 7566000000-N 1733 DELINEATOR MARKER 4 EA 80.00 320.00 86.00 344.00 75.00 300.00
0129 7575142000-N 1736 900MHZ RADIO 7 EA 3430.00 24010.00 3710.00 25970.00 3250.00 22750.00
0130 7575160000-E 1734 REM EXT COMM CABLE 2,000 LF 1.00 2000.00 1.15 2300.00 1.00 2000.00
0131 7590000000-N SP DBL MAST ARM WITH METAL POLE 4 EA 13900.00 55600.00 15000.00 60000.00 13140.00 52560.00
0132 7613000000-N SP SOIL TEST 4 EA 950.00 3800.00 1030.00 4120.00 900.00 3600.00
0133 7614100000-E SP DRILLED PIER FOUND 36 CY 425.00 15300.00 460.00 16560.00 400.00 14400.00
0134 7631000000-N SP MAST ARM W/ MTL POLE DES 4 EA 55.00 220.00 57.00 228.00 50.00 200.00
0135 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 315.00 945.00 350.00 1050.00 300.00 900.00
0136 7642100000-N 1743 TYPE | POST W/ FOUNDATION 14 EA 790.00 11060.00 860.00 12040.00 750.00 10500.00
0137 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 4 EA 1100.00 4400.00 1200.00 4800.00 1050.00 4200.00
0138 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 950.00 1900.00 1050.00 2100.00 900.00 1800.00
0139 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11370.00 22740.00 12300.00 24600.00 10750.00 21500.00
0140 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 13 EA 120.00 1560.00 131.00 1703.00 115.00 1495.00
0141 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 476.00 952.00 515.00 1030.00 450.00 900.00
0142 7960000000-N SP METAL POLE FOUND REMVL 4 EA 793.00 3172.00 855.00 3420.00 750.00 3000.00

0143 7972000000-N SP  METAL POLE REMOVAL 4 EA 425.00 1700.00 455.00 1820.00 400.00 1600.00



NOV 03, 2015 08:57 AM TRANSYLVANIA 2:00PM 5/ 15 007
41902.3.FR1 OCT 20 2015 C203318
TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)
GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.
WATSON CONTRACTING, INC. BUCHANAN AND SONS INC GLF CONSTRUCTION
CORPORATION
FRANKLIN, NC WHITTIER, NC MIAMI, FL
0144 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1375.00 5500.00 1480.00 5920.00 1300.00 5200.00
POWDER COAT FOR DUAL MAST ARM POLE
0145  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 14 EA 58.00 812.00 63.00 882.00 55.00 770.00
POWDER COAT FOR PUSHBUTTON POST
0146 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 80.00 320.00 86.00 344.00 75.00 300.00
POWDER COAT FOR SIGNAL PEDESTAL
0147  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 140 LF 2.50 350.00 2.30 322.00 2.00 280.00
BACK PULL FIBER OPTIC CABLE
WALL ITEMS
0148 8801000000-E SP  MSE RETAIN WALL NO ** 1,460 SF 52.00 75920.00 63.00 91980.00 54.00 78840.00
@)
0149 8801000000-E SP  MSE RETAIN WALL NO * 1,620 SF 52.00 84240.00 48.00 77760.00 44.00 71280.00
2
0150 8802040000-E SP  CIP GRAVITY RETAINING WALLS 2,960 SF 105.00 310800.00 90.00 266400.00 100.00 296000.00
0151 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 206.03 LF 305.00 62839.15 335.00 69020.05 325.00 66959.75
CONC BARRIER RAIL WITH MOMENT SLAB
CONTRACT TOTAL TOTAL 3895629.00 TOTAL 3945589.21 TOTAL 4054398.30
ROADWAY ITEMS SUB-TOTAL 3361829.85 SUB-TOTAL 3440429.16 SUB-TOTAL 3541318.55
WALL ITEMS SUB-TOTAL 533799.15 SUB-TOTAL 505160.05 SUB-TOTAL 513079.75



NOV 03, 2015 08:57 AM
41902.3.FR1

TIP NO U-5104

FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

TRANSYLVANIA

2:00 PM
OCT 20 2015

0.666 MI

6/ 15 007
C203318

THUNDER CONTRACTING, INC. TENNOCA CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
WAYNESVILLE, NC CANDLER, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 90000.00 210000.00 226705.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 22000.00 80000.00 49882.00
0003 0043000000-N 226 GRADING Lump Sum 250000.00 535613.04 842889.50
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 1.00 1.00 1.10 1.10
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00 10.00 2000.00 21.50 4300.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 45.00 4500.00 40.00 4000.00 53.50 5350.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.25 650.00 3.00 600.00 4.50 900.00
0008 0199000000-E SP TEMPORARY SHORING 4,100 SF 75.00 307500.00 40.00 164000.00 59.00 241900.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 600 TON 35.00 21000.00 27.00 16200.00 36.40 21840.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,870 SY 5.00 9350.00 3.00 5610.00 6.10 11407.00
0011 0448200000-E 310 15"RCP CULV CLASS IV 4,816 LF 50.00 240800.00 58.00 279328.00 68.30 328932.80
0012 0448300000-E 310 18"RCP CULV CLASS IV 376 LF 55.00 20680.00 61.00 22936.00 81.00 30456.00
0013 0448400000-E 310 24" RCP CULV CLASS IV 292 LF 65.00 18980.00 73.00 21316.00 95.60 27915.20
0014 0582000000-E 310 15" CSPIPE CULV 0.064" 58 LF 45.00 2610.00 58.00 3364.00 57.20 3317.60
0015 0594000000-E 310 24" CSPIPE CULV 0.064" 48 LF 55.00 2640.00 67.00 3216.00 71.50 3432.00
0016 0636000000-E 310 21“5'(':% gléz?"?w Feeek THICK 2 EA 600.00 1200.00 300.00 600.00 518.60 1037.20
0017 0636000000-E 310 :;4(:% EEE?W Fewet THICK 2 EA 700.00 1400.00 360.00 720.00 646.10 1292.20
0018 1099500000-E 505 SHALLOW UNDERCUT 100 CY 12.00 1200.00 40.00 4000.00 21.50 2150.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 22.50 4500.00 22.00 4400.00 29.40 5880.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 487 TON 22.50 10957.50 27.00 13149.00 28.90 14074.30
0021 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 22.50 22500.00 28.00 28000.00 35.70 35700.00
0022 1297000000-E 607 ?Q!!SL ASP PVMT *****" DTH 1,830 SY 11.50 21045.00 8.00 14640.00 7.90 14457.00
0023 1308000000-E 607 ?EI)IL'II:('\DI ':\I?PHALT PVMT o sk 2,820 SY 7.00 19740.00 8.00 22560.00 7.90 22278.00
0024 1330000000-E 607 INCIDENTAL MILLING 680 SY 17.00 11560.00 23.00 15640.00 23.10 15708.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,190 TON 96.00 114240.00 85.00 101150.00 78.80 93772.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,730 TON 96.00 166080.00 80.00 138400.00 73.50 127155.00
0027 1519000000-E 610 ASP CONC SURF CRS $9.5B 3,520 TON 84.00 295680.00 82.00 288640.00 68.30 240416.00
0028 1575000000-E 620 ASP FOR PLANT MIX 350 TON 780.00 273000.00 570.00 199500.00 598.70 209545.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 200.00 30000.00 360.00 54000.00 210.10 31515.00
0030 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 15.00 672.00 1.00 44.80 1.20 53.76
0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 5.00 1000.00 3.00 600.00 5.30 1060.00
0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 74.00 2486.40 48.00 1612.80 58.40 1962.24
0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.50 1500.00 14.00 2800.00 15.10 3020.00
0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 500.00 500.00 300.00 300.00 362.80 362.80
0035 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00 14.00 84.00 19.10 114.60
0036 2253000000-E 840 PIPE COLLARS 434 CY 1200.00 5208.00 1200.00 5208.00 487.80 2117.05
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GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
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THUNDER CONTRACTING, INC. TENNOCA CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
WAYNESVILLE, NC CANDLER, NC ASHEVILLE, NC

0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 80 EA 1600.00 128000.00 1882.00 150560.00 1812.20 144976.00
0038 2308000000-E 840 MASNRY DRAINAGE STRUCT 23.7 LF 300.00 7110.00 150.00 3555.00 331.40 7854.18
0039 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 690.00 2070.00 500.00 1500.00 491.30 1473.90
0040 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 1020.00 1020.00 500.00 500.00 462.20 462.20
0041 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 1020.00 1020.00 500.00 500.00 462.20 462.20
0042 2367000000-N 840 FRAME W/2GRTS 840.29 STD 6 EA 690.00 4140.00 500.00 3000.00 455.30 2731.80
0043 2374000000-N 840 ;:SAME-GRT-HD 840.03 ** 3 EA 730.00 2190.00 500.00 1500.00 573.20 1719.60
0044 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 27 EA 750.00 20250.00 500.00 13500.00 587.00 15849.00
0045 2374000000-N 840 ;:(;AME-GRT-HD 840.03 ** 30 EA 750.00 22500.00 500.00 15000.00 587.00 17610.00
0046 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 570.00 5700.00 390.00 3900.00 383.20 3832.00
0047 2535000000-E 846 :;X):*l 2(E)ONCRETE CURB 150 LF 33.60 5040.00 19.80 2970.00 18.90 2835.00
0048 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,850 LF 37.20 254820.00 24.00 164400.00 22.40 153440.00
0049 2577000000-E 846 CONC EXPRESSWAY GUTTER 300 LF 32.40 9720.00 31.00 9300.00 29.50 8850.00
0050 2591000000-E 848 4" CONCRETE SIDEWALK 3,140 SY 40.00 125600.00 40.00 125600.00 37.80 118692.00
0051 2605000000-N 848 CONCRETE CURB RAMP 32 EA 360.00 11520.00 1600.00 51200.00 1575.60 50419.20
0052 2612000000-E 848 6" CONCRETE DRIVEWAY 665 SY 40.00 26600.00 53.00 35245.00 49.90 33183.50
0053 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 40 SY 60.00 2400.00 72.00 2880.00 68.30 2732.00
0054 2738000000-E SP GENERIC PAVING ITEM (SY) 675 SY 60.00 40500.00 75.00 50625.00 72.20 48735.00

12" CONCRETE HEADERS
0055 2738000000-E SP  GENERIC PAVING ITEM (SY) 1,955 SY 118.00 230690.00 124.00 242420.00 118.20 231081.00

6' STAMPED CONCRETE CROSSWALK
0056 2830000000-N 858 ADJ MANHOLES 18 EA 850.00 15300.00 1400.00 25200.00 1060.50 19089.00
0057 2845000000-N 858 ADJ METER OR VALVE BOXES 60 EA 640.00 38400.00 700.00 42000.00 530.30 31818.00
0058 3572000000-E 867 CHAIN LINK FENCE RESET 95 LF 15.00 1425.00 28.00 2660.00 26.50 2517.50
0059 3575000000-E SP GENERIC FENCING ITEM (LF) 280 LF 60.00 16800.00 150.00 42000.00 146.90 41132.00

PEDESTRIAN SAFETY RAIL
0060 3649000000-E 876 RIP RAP, CLASS B 10 TON 50.00 500.00 50.00 500.00 43.70 437.00
0061 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 3.50 805.00 3.00 690.00 5.30 1219.00
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 567 LF 6.60 3742.20 6.00 3402.00 5.30 3005.10
0063 4102000000-N 904 SIGN ERECTION, TYPE E 32 EA 90.00 2880.00 60.00 1920.00 78.80 2521.60
0064 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 115.00 230.00 110.00 220.00 78.80 157.60
0065 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 24 EA 6.00 144.00 1.00 24.00 10.50 252.00
0066 4400000000-E 1110 WORK ZONE SIGNS (STAT) 724 SF 8.40 6081.60 6.00 4344.00 4.60 3330.40
0067 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 14.00 4032.00 40.00 11520.00 18.60 5356.80
0068 4410000000-E 1110 WORK ZONE SIGNS (BARR) 74 SF 8.30 614.20 8.00 592.00 5.10 377.40
0069 4430000000-N 1130 DRUMS 440 EA 55.00 24200.00 50.00 22000.00 53.60 23584.00
0070 4435000000-N 1135 CONES 70 EA 26.00 1820.00 22.00 1540.00 26.40 1848.00
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TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

THUNDER CONTRACTING, INC. TENNOCA CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
WAYNESVILLE, NC CANDLER, NC ASHEVILLE, NC
0071 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 30.00 1920.00 18.00 1152.00 26.40 1689.60
0072  4450000000-N 1150 FLAGGER 8,640 HR 24.00 207360.00 24.00 207360.00 24.40 210816.00
0073 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 3720.00 7440.00 3500.00 7000.00 9000.00 18000.00
0074  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 458 LF 24.00 10992.00 32.00 14656.00 58.00 26564.00
0075 4650000000-N 1251 TEMP RAISED PVMT MRKS 6 EA 18.00 108.00 17.00 102.00 31.80 190.80
0076 4685000000-E 1205 THERMO PVT MKG LINES 4"90 290 LF 0.90 261.00 1.00 290.00 0.90 261.00
0077 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,909 LF 1.00 8909.00 1.00 8909.00 1.00 8909.00
0078 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 237 LF 1.80 426.60 2.00 474.00 2.70 639.90
0079 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 854 LF 1.80 1537.20 2.00 1708.00 2.80 2391.20
0080 4710000000-E 1205 24"WIDE THERMO 120 MILS 214 LF 12.00 2568.00 11.00 2354.00 6.90 1476.60
0081 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 36 EA 150.00 5400.00 140.00 5040.00 132.60 4773.60
0082 4810000000-E 1205 PAINT PVMT MARKINGS 4" 785 LF 0.60 471.00 1.00 785.00 2.70 2119.50
0083  4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.20 720.00 2.00 1200.00 1.60 960.00
0084 4905000000-N 1253 SNOWPLB PVMT MRKER 60 EA 63.00 3780.00 60.00 3600.00 36.10 2166.00
0085 5536000000-E 1515 2" VALVE 2 EA 850.00 1700.00 1400.00 2800.00 2651.30 5302.60
0086 5606000000-E 1515 2" BLOW OFF 2 EA 400.00 800.00 1400.00 2800.00 3711.80 7423.60
0087 5800000000-E 1530 ABANDON 6" UTILITY PIPE 270 LF 12.50 3375.00 13.00 3510.00 19.10 5157.00
0088 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 4.00 4800.00 4.00 4800.00 2.70 3240.00
0089 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 55.00 4125.00 35.00 2625.00 36.50 2737.50
0090 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 55.00 4400.00 35.00 2800.00 43.70 3496.00
0091 6012000000-E 1610 SEDIMENT CONTROL STONE 635 TON 35.00 22225.00 35.00 22225.00 34.60 21971.00
0092 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1200.00 3600.00 2000.00 6000.00 1060.50 3181.50
0093 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.60 1080.00 3.30 990.00 3.20 960.00
0094 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1800.00 2700.00 1500.00 2250.00 1590.80 2386.20
0095 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 14.00 2800.00 10.00 2000.00 16.30 3260.00
0096 6029000000-E SP SAFETY FENCE 400 LF 1.80 720.00 4.00 1600.00 1.60 640.00
0097 6030000000-E 1630 SILT EXCAVATION 120 CY 15.00 1800.00 12.00 1440.00 14.90 1788.00
0098 6036000000-E 1631 MATTING FOR EROS CONTROL 10,000 SY 250 25000.00 2.00 20000.00 1.30 13000.00
0099  6042000000-E 1632 1/4" HARDWARE CLOTH 3,020 LF 4.75 14345.00 6.00 18120.00 4.20 12684.00
0100 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 2400.00 9600.00 4000.00 16000.00 2121.00 8484.00
0101 6087000000-E 1660 MOWING 2 ACR 150.00 300.00 110.00 220.00 106.10 212.20
0102 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.60 480.00 8.80 440.00 8.50 425.00
0103  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1440.00 360.00 1320.00 330.00 1272.60 318.15
0104 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 14.40 1440.00 13.20 1320.00 12.70 1270.00
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1440.00 3600.00 2400.00 6000.00 1272.60 3181.50
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 60.00 600.00 55.00 550.00 53.00 530.00
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 240.00 3120.00 220.00 2860.00 212.10 2757.30
0108  6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 2500.00 5000.00 5500.00 11000.00 3925.50 7851.00

CONCRETE WASHOUT STRUCTURE
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GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

THUNDER CONTRACTING, INC. TENNOCA CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
WAYNESVILLE, NC CANDLER, NC ASHEVILLE, NC
0109 6890000000-E SP CONCRETE STEPS 10 cY 75.00 750.00 2400.00 24000.00 3200.00 32000.00
0110 6895000000-E SP  HANDRAIL ON STEPS 120 LF 225.00 27000.00 170.00 20400.00 152.20 18264.00
0111 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 900.00 14400.00 825.00 13200.00 787.80 12604.80
0112 7060000000-E 1705 SIGNAL CABLE 2510 LF 3.00 7530.00 2.75 6902.50 2.60 6526.00
0113  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 17 EA 930.00 15810.00 852.50 14492.50 814.10 13839.70
0114  7252000000-E 1710 MESSENGER CABLE (1/4") 1,300 LF 2.30 2990.00 2.09 2717.00 2.00 2600.00
0115 7279000000-E 1715 TRACER WIRE 575 LF 0.60 345.00 0.55 316.25 0.50 287.50
0116 7300000000-E 1715 (Lj.NZP'I'?VED TRENCH (*#xwrsein) 800 LF 7.20 5760.00 6.60 5280.00 6.30 5040.00
0117 7301000000-E 1715 (DlIRZE)CT DRILL (Hkrionior) 600 LF 16.80 10080.00 15.40 9240.00 14.70 8820.00
0118 7301000000-E 1715 (DZIRZI%;ZT DRILL (xwssns) 370 LF 20.50 7585.00 18.70 6919.00 17.90 6623.00
0119 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 330.00 3630.00 302.50 3327.50 288.90 3177.90
0120 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 17 EA 480.00 8160.00 440.00 7480.00 420.20 7143.40
0121 7372000000-N 1721 GUY ASSEMBLY 3 EA 420.00 1260.00 385.00 1155.00 367.60 1102.80
0122 7432000000-E 1722 2" RISER WITH TUBING 3 EA 540.00 1620.00 495.00 1485.00 472.70 1418.10
0123 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,910 LF 7.80 14898.00 7.15 13656.50 6.80 12988.00
0124 7456000000-E 1726 (LEAS-IN CABLE(*xxixek) 2,485 LF 1.80 4473.00 1.65 4100.25 1.60 3976.00
0125 7516000000-E 1730 S-%MMUNICATIONS CABLE (** FIBER) 2,350 LF 2.40 5640.00 2.20 5170.00 2.10 4935.00
0126 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 1440.00 2880.00 1320.00 2640.00 1260.50 2521.00
0127 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1620.00 4860.00 1485.00 4455.00 1418.00 4254.00
0128 7566000000-N 1733 DELINEATOR MARKER 4 EA 90.00 360.00 82.50 330.00 78.80 315.20
0129 7575142000-N 1736 900MHZ RADIO 7 EA 3900.00 27300.00 3575.00 25025.00 3413.80 23896.60
0130 7575160000-E 1734 REM EXT COMM CABLE 2,000 LF 1.20 2400.00 1.10 2200.00 1.10 2200.00
0131 7590000000-N SP DBL MAST ARM WITH METAL POLE 4 EA 15770.00 63080.00 14454.00 57816.00 13802.30 55209.20
0132 7613000000-N SP SOIL TEST 4 EA 1080.00 4320.00 990.00 3960.00 945.40 3781.60
0133 7614100000-E SP DRILLED PIER FOUND 36 CY 480.00 17280.00 440.00 15840.00 420.20 15127.20
0134 7631000000-N SP MAST ARM W/ MTL POLE DES 4 EA 60.00 240.00 55.00 220.00 52.50 210.00
0135 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 360.00 1080.00 330.00 990.00 315.10 945.30
0136 7642100000-N 1743 TYPE | POST W/ FOUNDATION 14 EA 900.00 12600.00 825.00 11550.00 787.80 11029.20
0137 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 4 EA 1260.00 5040.00 1155.00 4620.00 1102.90 4411.60
0138 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1080.00 2160.00 990.00 1980.00 945.40 1890.80
0139 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12900.00 25800.00 11825.00 23650.00 11291.80 22583.60
0140 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 13 EA 138.00 1794.00 126.50 1644.50 120.80 1570.40
0141 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 540.00 1080.00 495.00 990.00 472.70 945.40
0142 7960000000-N SP METAL POLE FOUND REMVL 4 EA 900.00 3600.00 825.00 3300.00 787.80 3151.20

0143 7972000000-N SP  METAL POLE REMOVAL 4 EA 480.00 1920.00 440.00 1760.00 420.20 1680.80



NOV 03, 2015 08:57 AM TRANSYLVANIA 2:00PM 10/ 15 007
41902.3.FR1 OCT 20 2015 C203318

TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

THUNDER CONTRACTING, INC. TENNOCA CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
WAYNESVILLE, NC CANDLER, NC ASHEVILLE, NC

0144 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1560.00 6240.00 1430.00 5720.00 1365.50 5462.00
POWDER COAT FOR DUAL MAST ARM POLE

0145 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 14 EA 66.00 924.00 60.50 847.00 57.80 809.20
POWDER COAT FOR PUSHBUTTON POST

0146 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 90.00 360.00 82.50 330.00 78.80 315.20
POWDER COAT FOR SIGNAL PEDESTAL

0147 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 140 LF 2.40 336.00 2.20 308.00 2.10 294.00
BACK PULL FIBER OPTIC CABLE
WALL ITEMS

0148 8801000000-E SP  MSE RETAIN WALL NO ** 1,460 SF 75.00 109500.00 59.00 86140.00 56.40 82344.00
)

0149 8801000000-E SP  MSE RETAIN WALL NO ** 1,620 SF 64.00 103680.00 48.00 77760.00 46.20 74844.00
@

0150 8802040000-E SP  CIP GRAVITY RETAINING WALLS 2,960 SF 125.00 370000.00 75.00 222000.00 85.00 251600.00

0151 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 206.03 LF 380.00 78291.40 500.00 103015.00 280.00 57688.40
CONC BARRIER RAIL WITH MOMENT SLAB
CONTRACT TOTAL TOTAL 4347452.10 TOTAL 4467241.64 TOTAL 4770122.18
ROADWAY ITEMS SUB-TOTAL 3685980.70 SUB-TOTAL 3978326.64 SUB-TOTAL 4303645.78

WALL ITEMS SUB-TOTAL 661471.40 SUB-TOTAL 488915.00 SUB-TOTAL 466476.40



NOV 03, 2015 08:57 AM

41902.3.FR1

TIP NO
FED AID NO STP-064B(3)

U-5104

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

TRANSYLVANIA 2.00PM 11/ 15 007
OCT 20 2015 C203318

0.666 MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017

0018
0019
0020
0021
0022

0023

0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0448200000-E
0448300000-E
0448400000-E
0582000000-E
0594000000-E
0636000000-E

0636000000-E

1099500000-E
1099700000-E
1121000000-E
1220000000-E
1297000000-E

1308000000-E

1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2253000000-E

800
801
226
226
226
265
270
SP

300
300
310
310
310
310
310
310

310

505
505
520
545
607

607

607
610
610
610
620
654
815
815
815
815
815
815
840

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

15" CS PIPE CULV 0.064"

24" CS PIPE CULV 0.064"

1 CS ELBOW **+" THICK
(15", 0.064")

** CS ELBOW " THICK
(24", 0.064")

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

MILL ASP PVMT ****' DTH

e

E\AIELN ASPHALT PVMT #tes _ ke
(0" TO 4"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

Lump Sum 247000.00
Lump Sum 26535.60
Lump Sum 832000.00
1 ACR 1000.00 1000.00
200 CY 16.35 3270.00
100 CY 67.25 6725.00
200 SY 1.55 310.00
4,100 SF 34.20 140220.00
600 TON 27.65 16590.00
1,870 SY 2.30 4301.00
4,816 LF 64.90 312558.40
376 LF 84.45 31753.20
292 LF 110.90 32382.80
58 LF 67.75 3929.50
48 LF 89.35 4288.80

2 EA 456.40 912.80

2 EA 548.55 1097.10
100 CY 12.95 1295.00
200 TON 30.70 6140.00
487 TON 27.55 13416.85
1,000 TON 32.05 32050.00
1,830 SY 9.00 16470.00
2,820 SY 9.00 25380.00
680 SY 26.00 17680.00
1,190 TON 87.75 104422.50
1,730 TON 82.00 141860.00
3,520 TON 76.00 267520.00
350 TON 670.00 234500.00
150 TON 234.00 35100.00
448 CY 1.50 67.20
200 SY 2.15 430.00
336 CY 48.05 1614.48
200 LF 16.20 3240.00
1 EA 412.15 412.15

6 LF 18.65 111.90
434 CY 1200.00 5208.00



NOV 03, 2015 08:57 AM
41902.3.FR1

TIP NO U-5104

FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

TRANSYLVANIA

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0037 2286000000-N 840 MASNRY DRAINAGE STRUCT
0038  2308000000-E 840 MASNRY DRAINAGE STRUCT
0039  2364000000-N 840 FRAME W/2GRTS 840.16 STD
0040 2365000000-N 840 FRAME W/2GRTS 840.22 STD
0041 2366000000-N 840 FRAME W/2GRTS 840.24 STD
0042 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0043  2374000000-N 840 (FSAME-GRT-HD 840.03 **
0044  2374000000-N 840 (FSAME-GRT-HD 840.03 **
0045 2374000000-N 840 FGRAME-GRT-HD 840.03 **
0046 2396000000-N 840 I(:R’)AME W/COVER STD 840.54
0047 2535000000-E 846 *"X**" CONCRETE CURB
(9" X 12"
0048 2549000000-E 846 2'-6" CONC CURB & GUTTER
0049 2577000000-E 846 CONC EXPRESSWAY GUTTER
0050 2591000000-E 848 4" CONCRETE SIDEWALK
0051 2605000000-N 848 CONCRETE CURB RAMP
0052 2612000000-E 848 6" CONCRETE DRIVEWAY
0053 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD)
0054 2738000000-E SP  GENERIC PAVING ITEM (SY)
12" CONCRETE HEADERS
0055 2738000000-E SP GENERIC PAVING ITEM (SY)
6' STAMPED CONCRETE CROSSWALK
0056 2830000000-N 858 ADJ MANHOLES
0057 2845000000-N 858 ADJMETER OR VALVE BOXES
0058 3572000000-E 867 CHAIN LINK FENCE RESET
0059 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL
0060 3649000000-E 876 RIP RAP, CLASS B
0061 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0063 4102000000-N 904 SIGN ERECTION, TYPE E
0064 4108000000-N 904 SIGN ERECTION, TYPE F
0065 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0066 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0067 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0068 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0069  4430000000-N 1130 DRUMS

0070 4435000000-N 1135 CONES

80
23.7

w o

30

10
150

6,850
300
3,140
32
665
40
675

1,955

18
60
95
280

EA
LF
EA
EA
EA
EA
EA

EA

EA

EA
LF

LF
LF
SY
EA
SY
SY
SY

Sy

EA
EA
LF
LF

10 TON

230
567
32

24
724
288

74
440

70

Sy
LF
EA
EA
EA
SF
SF
SF
EA
EA

1892.30
609.35
529.75
502.15
502.15
495.60
607.30

620.45

620.45

427.25
22.15

26.25
34.50
44.25
1842.75
58.30
79.85
84.50

138.25

1396.80
500.00
30.00
170.00

48.85
2.25
6.75

71.90

122.85
1.25
6.15
9.85
7.40

50.00

21.00

151384.00
14441.60
1589.25
502.15
502.15
2973.60
1821.90

16752.15

18613.50

4272.50
3322.50

179812.50
10350.00
138945.00
58968.00
38769.50
3194.00
57037.50

270278.75

25142.40
30000.00

2850.00
47600.00

488.50
517.50
3827.25
2300.80
245.70
30.00
4452.60
2836.80
547.60
22000.00
1470.00



NOV 03, 2015 08:57 AM TRANSYLVANIA 2:00PM 13/ 15 007
41902.3.FR1 OCT 20 2015 C203318

TIP NO U-5104 0.666 MI
FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0071 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 20.00 1280.00
0072 4450000000-N 1150 FLAGGER 8,640 HR 17.00 146880.00
0073 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4299.75 8599.50
0074 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 458 LF 34.40 15755.20
0075 4650000000-N 1251 TEMP RAISED PVMT MRKS 6 EA 18.45 110.70
0076 4685000000-E 1205 THERMO PVT MKG LINES 4"90 290 LF 1.25 362.50
0077 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,909 LF 1.00 8909.00
0078 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 237 LF 1.85 438.45
0079 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 854 LF 1.85 1579.90
0080 4710000000-E 1205 24"WIDE THERMO 120 MILS 214 LF 12.30 2632.20
0081 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 36 EA 153.60 5529.60
0082 4810000000-E 1205 PAINT PVMT MARKINGS 4" 785 LF 0.60 471.00
0083 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.25 750.00
0084 4905000000-N 1253 SNOWPLB PVMT MRKER 60 EA 63.90 3834.00
0085 5536000000-E 1515 2" VALVE 2 EA 200.00 400.00
0086 5606000000-E 1515 2" BLOW OFF 2 EA 1000.00 2000.00
0087 5800000000-E 1530 ABANDON 6" UTILITY PIPE 270 LF 5.00 1350.00
0088 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 3.05 3660.00
0089 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 37.00 2775.00
0090 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 42.55 3404.00
0091 6012000000-E 1610 SEDIMENT CONTROL STONE 635 TON 46.10 29273.50
0092 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1228.50 3685.50
0093 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.70 1110.00
0094 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1842.75 2764.13
0095 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.95 1590.00
0096 6029000000-E SP SAFETY FENCE 400 LF 1.85 740.00
0097 6030000000-E 1630 SILT EXCAVATION 120 CY 20.00 2400.00
0098 6036000000-E 1631 MATTING FOR EROS CONTROL 10,000 SY 1.55 15500.00
0099 6042000000-E 1632 1/4" HARDWARE CLOTH 3,020 LF 4.90 14798.00
0100 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 2457.00 9828.00
0101 6087000000-E 1660 MOWING 2 ACR 122.85 245.70
0102 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.85 492.50
0103 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1474.20 368.55
0104 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 14.75 1475.00
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1474.20 3685.50
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 61.45 614.50
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 245.70 3194.10
0108 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1632.20 3264.40

CONCRETE WASHOUT STRUCTURE
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TIP NO U-5104

FED AID NO STP-064B(3)

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.

CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

TRANSYLVANIA

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0109 6890000000-E SP CONCRETE STEPS
0110 6895000000-E SP  HANDRAIL ON STEPS
0111 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD
0112 7060000000-E 1705 SIGNAL CABLE
0113  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)
0114 7252000000-E 1710 MESSENGER CABLE (1/4")
0115 7279000000-E 1715 TRACER WIRE
0116 7300000000-E 1715 UNPAVED TRENCH (*x#sssissir)
1,2"
0117  7301000000-E 1715 (DIRE)CT DRILL (rrmmmn)
1,2"
0118 7301000000-E 1715 (DlREi:T DRILL (xwssns)
2,2"
0119 7324000000-N 1716 SUNc)Tlor\I BOX (STANDARD SIZE)
0120 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0121 7372000000-N 1721 GUY ASSEMBLY
0122 7432000000-E 1722 2" RISER WITH TUBING
0123 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0124 7456000000-E 1726 (LEAS-IN CABLE(***xirr)
0125 7516000000-E 1730 E:O)MMUNICATIONS CABLE (** FIBER)
12
0126 7540000000-N 1731 SPLICE ENCLOSURE
0127 7552000000-N 1731 INTERCONNECT CENTER
0128 7566000000-N 1733 DELINEATOR MARKER
0129 7575142000-N 1736 900MHZ RADIO
0130 7575160000-E 1734 REM EXT COMM CABLE
0131 7590000000-N SP DBL MAST ARM WITH METAL POLE
0132 7613000000-N SP  SOIL TEST
0133 7614100000-E SP  DRILLED PIER FOUND
0134 7631000000-N SP MAST ARM W/ MTL POLE DES
0135 7636000000-N 1745 SIGN FOR SIGNALS
0136 7642100000-N 1743 TYPE | POST W/ FOUNDATION
0137 7642200000-N 1743 TYPE Il PED W/ FOUNDATION
0138 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0139 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD
0140 7780000000-N 1751 DETECTOR CARD (TYPE 2070L)
0141 7901000000-N 1753 CABINET BASE EXTENDER
0142 7960000000-N SP METAL POLE FOUND REMVL

0143 7972000000-N SP METAL POLE REMOVAL

10
120
16
2,510
17
1,300
575
800

600
370

11
17

1,910
2,485

2,350

N B wWwN

2,000

CY
LF
EA
LF
EA
LF
LF
LF

LF

LF

EA
EA
EA
EA
LF
LF

LF

EA
EA
EA
EA
LF
EA
EA
CcYy
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

1326.80
170.15
921.40

3.45
952.10
2.70
1.00
7.75

17.20

21.00

337.85
491.40
430.00
552.85
8.00
1.85

2.50

1474.20
1658.50
92.15
3992.65
1.25
16142.50
1105.65
491.40
61.45
368.55
921.40
1289.95
1105.65
13206.40
141.30
552.85
921.40
491.40

13268.00
20418.00
14742.40
8659.50
16185.70
3510.00
575.00
6200.00

10320.00

7770.00

3716.35
8353.80
1290.00
1658.55
15280.00
4597.25

5875.00

2948.40
4975.50
368.60
27948.55
2500.00
64570.00
4422.60
17690.40
245.80
1105.65
12899.60
5159.80
2211.30
26412.80
1836.90
1105.70
3685.60
1965.60
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TIP NO
FED AID NO STP-064B(3)

U-5104

GRADING, DRAINAGE, PAVING, SIGNALS & WALLS.
CALDWELL ST FROM US-64 (ROSMAN HIGHWAY) TO PROBART ST.

TRANSYLVANIA 2:00PM 15/ 15 007
OCT 20 2015 C203318

0.666 MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0144

0145

0146

0147

0148

0149

0150
0151

7980000000-N

7980000000-N

7980000000-N

7990000000-E

8801000000-E

8801000000-E

8802040000-E
8867000000-E

SP

SP

SP

SP

SP

SP

SP
SP

GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR DUAL MAST ARM POLE
GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR PUSHBUTTON POST

GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SIGNAL PEDESTAL
GENERIC SIGNAL ITEM (LF)

BACK PULL FIBER OPTIC CABLE

WALL ITEMS

MSE RETAIN WALL NO **

)

MSE RETAIN WALL NO **

@

CIP GRAVITY RETAINING WALLS

GENERIC STRUCTURE ITEM (LF)
CONC BARRIER RAIL WITH MOMENT SLAB

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS

BIDDERS IN ORDER

WATSON CONTRACTING, INC.
BUCHANAN AND SONS INC

GLF CONSTRUCTION CORPORATION
THUNDER CONTRACTING, INC.
TENNOCA CONSTRUCTION COMPANY
NHM CONSTRUCTORS, LLC

YOUNG & MCQUEEN GRADING CO INC

4 EA 1598.30 6393.20

14 EA 68.80 963.20

4 EA 93.40 373.60

140 LF 3.70 518.00
1,460 SF 84.70 123662.00
1,620 SF 72.85 118017.00
2,960 SF 95.00 281200.00
206.03 LF 450.45 92806.21
TOTAL 4943787.97

SUB-TOTAL 4328102.76

SUB-TOTAL 615685.21

CONTRACT TOTAL

1 3895629.00

2 3945589.21

3 4054398.30

4 4347452.10

5 4467241.64

6 4770122.18

7 4943787.97



